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FOREWORD 

The terms of the Fourth Edition of the Conditions of Contract for Works of Civil 
Engineering Construction have been prepared by the Fédération Internationale 
des Ingénieurs Conseils (FIDIC) and are recommended for general use for the 
purpose of construction of such works where tenders are invited on an 
international basis. The Conditions, subject to minor modifications, are also 
suitable for use on domestic contracts. 

The version in English of the Conditions is considered by FIDIC as the official 
and authentic text for the purpose of translation. 

In the preparation of the Conditions it was recognised that while there are 
numerous Clauses which will be generally applicable there are some Clauses 
which must necessarily vary to take account of the circumstances and locality of 
the Works. The Clauses of general application have been grouped together in this 
document and are referred to as Part I — General Conditions. They have been 
printed in a form which will facilitate their inclusion as printed in the contract 
documents normally prepared. 

The General Conditions are linked with the Conditions of Particular 
Application, referred to as Part II, by the corresponding numbering of the 
Clauses, so that Parts I and II together comprise the Conditions governing the 
rights and obligations of the parties. 

Part II must be specially drafted to suit each individual Contract. 

When dredging and certain types of reclamation work are involved special 
consideration must be given to Part II. 

To assist in the preparation of Part II explanatory material and example clauses 
are published with the Conditions in a separately bound document entitled 
"Conditions of Contract for Works of Civil Engineering Construction, Part II — 

Conditions of Particular Application, with Guidelines for preparation of Part II 
Clauses, Fourth Edition". 

FIDIC has published a "Guide to the Use of FIDIC Conditions of Contract for Works 
of Civil Engineering Construction" which includes comments on the provisions of the 
Fourth Edition of the Conditions. Users of the Fourth Edition may find it 
helpful to refer to this Guide. 

It may also be helpful for users to refer to other FIDIC publications, such as: 

Tendering Procedure (First Edition 1982) 
Construction, Insurance and Law (1986) 

FIDIC gratefully acknowledges the suggestions and comments it has received 
during the preparation of this edition from European International Contractors 
(EIC) as mandatory of Confederation of International Contractors Associations 
(CICA) with participation of Associated General Contractors of America 
(AGC). 
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PART I - GENERAL CONDITIONS 

Definitions and Interpretation 
Definitions 1.1 In the Contract (as hereinafter defined) the following words and expressions shall 

have the meanings hereby assigned to them, except where the context otherwise 
requires: 

(a) (i) "Employer" means the person named as such in Part II of these Conditions 
and the legal successors in title to such person, but not (except with the consent 
of the Contractor) any assignee of such person. 

(ii) "Contractor" means the person whose tender has been accepted by the 
Employer and the legal successors in title to such person, but not (except with 
the consent of the Employer) any assignee of such person. 

(iii) "Subcontractor" means any person named in the Contract as a 
Subcontractor for a part of the Works or any person to whom a part of the 
Works has been subcontracted with the consent of the Engineer and the legal 
successors in title to such person, but not any assignee of any such person. 

(iv) "Engineer" means the person appointed by the Employer to act as 
Engineer for the purposes of the Contract and named as such in Part II of 
these Conditions. 

(v) "Engineer's Representative" means a person appointed from time to time 
by the Engineer under Sub-Clause 2.2. 

(b) (i) "Contract" means these Conditions (Parts I and II), the Specification, the 
Drawings, the Bill of Quantities, the Tender, the Letter of Acceptance, the 
Contract Agreement (if completed) and such further documents as may be 
expressly incorporated in the Letter of Acceptance or Contract Agreement (if 
completed). 

(ii) "Specification" means the specification of the Works included in the 
Contract and any modification thereof or addition thereto made under Clause 
51 or submitted by the Contractor and approved by the Engineer. 

(iii) "Drawings" means all drawings, calculations and technical information 
of a like nature provided by the Engineer to the Contractor under the Contract 
and all drawings, calculations, samples, patterns, models, operation and 
maintenance manuals and other technical information of a like nature 
submitted by the Contractor and approved by the Engineer. 

(iv) "Bill of Quantities" means the priced and completed bill of quantities 
forming part of the Tender. 

(v) "Tender" means the Contractor's priced offer to the Employer for the 
execution and completion of the Works and the remedying of any defects 
therein in accordance with the provisions of the Contract, as accepted by the 
Letter of Acceptance. 

(vi) "Letter of Acceptance" means the formal acceptance by the Employer of 
the Tender. 

(vii) "Contract Agreement" means the contract agreement (if any) referred to 
in Sub-Clause 9.1. 

(viii) "Appendix to Tender" means the appendix comprised in the form of 
Tender annexed to these Conditions. 

(c) (i) "Commencement Date" means the date upon which the Contractor 
receives the notice to commence issued by the Engineer pursuant to Clause 41. 

(ii) "Time for Completion" means the time for completing the execution of 
and passing the Tests on Completion of the Works or any Section or part 
thereof as stated in the Contract (or as extended under Clause 44) calculated 
from the Commencement Date. 
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(d) (i) "Tests on Completion" means the tests specified in the Contract or 
otherwise agreed by the Engineer and the Contractor which are to be made by 
the Contractor before the Works or any Section or part thereof are taken over 
by the Employer. 

(ii) "Taking-Over Certificate" means a certificate issued pursuant to Clause 48. 

(e) (i) "Contract Price" means the sum stated in the Letter of Acceptance as 
payable to the Contractor for the execution and completion of the Works and 
the remedying of any defects therein in accordance with the provisions of the 
Contract. 

(ii) "Retention Money" means the aggregate of all monies retained by the 
Employer pursuant to Sub-Clause 60.2(a). 

(iii) "Interim Payment Certificate" means any certificate of payment issued by the 
Engineer other than the Final Payment Certificate. 

(iv) "Final Payment Certificate" means the certificate of payment issued by the 
Engineer pursuant to Sub-Clause 60.8. 

(f) (i) "Works" means the Permanent Works and the Temporary Works or either 
of them as appropriate. 

(ii) "Permanent Works" means the permanent works to be executed 
(including Plant) in accordance with the Contract. 

(iii) "Temporary Works" means all temporary works of every kind (other 
than Contractor's Equipment) required in or about the execution and 
completion of the Works and the remedying of any defects therein. 

(iv) "Plant" means machinery, apparatus and the like intended to form or 
forming part of the Permanent Works. 

(v) "Contractor's Equipment" means all appliances and things of whatsoever 
nature (other than Temporary Works) required for the execution and 
completion of the Works and the remedying of any defects therein, but does 
not include Plant, materials or other things intended to form or forming part 
of the Permanent Works. 

(vi) "Section" means a part of the Works specifically identified in the 
Contract as a Section. 

(vii) "Site" means the places provided by the Employer where the Works are 
to be executed and any other places as may be specifically designated in the 
Contract as forming part of the Site. 

(g) (i) "cost" means all expenditure properly incurred or to be incurred, whether 
on or off the Site, including overhead and other charges properly allocable 
thereto but does not include any allowance for profit. 

(ii) "day" means calendar day. 

(iii) "foreign currency" means a currency of a country other than that in 
which the Works are to be located. 

(iv) "writing" means any hand-written, type-written, or printed communication, 
including telex, cable and facsimile transmission. 

Headings and 1.2 The headings and marginal notes in these Conditions shall not be deemed part 
Marginal Notes thereof or be taken into consideration in the interpretation or construction 

thereof or of the Contract. 

Interpretation 1.3 Words importing persons or parties shall include firms and corporations and any 
organisation having legal capacity. 

Singular and 1.4 Words importing the singular only also include the plural and vice versa where the 
Plural context requires. 
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Notices, 1.5 Wherever in the Contract provision is made for the giving or issue of any notice, 
Consents, consent, approval, certificate or determination by any person, unless otherwise 
Approvals, specified such notice, consent, approval, certificate or determination shall be in 

Certificates and writing and the words "notify", "certify" or "determine" shall be construed 
Determinations accordingly. Any such consent, approval, certificate or determination shall not 

unreasonably be withheld or delayed. 

Engineer and Engineer's Representative 
Engineer's 2. 1 (a) The Engineer shall carry out the duties specified in the Contract. 
Duties and . . . 

Authori' (b) The Engineer may exercise the authority specified in or necessarily to be 
implied from the Contract, provided, however, that if the Engineer is required, 
under the terms of his appointment by the Employer, to obtain the specific 
approval of the Employer before exercising any such authority, particulars of 
such requirements shall be set out in Part II of these Conditions. Provided further 
that any requisite approval shall be deemed to have been given by the Employer 
for any such authority exercised by the Engineer. 

(c) Except as expressly stated in the Contract, the Engineer shall have no 
authority to relieve the Contractor of any of his obligations under the Contract. 

Engineer's 2.2 The Engineer's Representative shall be appointed by and be responsible to the 
Representative Engineer and shall carry out such duties and exercise such authority as may be 

delegated to him by the Engineer under Sub-Clause 2.3. 

Engineer's 2.3 The Engineer may from time to time delegate to the Engineer's Representative 
Authority to any of the duties and authorities vested in the Engineer and he may at any time 

Delegate revoke such delegation. Any such delegation or revocation shall be in writing and 
shall not take effect until a copy thereof has been delivered to the Employer and 
the Contractor. 

Any communication given by the Engineer's Representative to the Contractor in 
accordance with such delegation shall have the same effect as though it had been 
given by the Engineer. Provided that: 

(a) any failure of the Engineer's Representative to disapprove any work, 
materials or Plant shall not prejudice the authority of the Engineer to disapprove 
such work, materials or Plant and to give instructions for the rectification 
thereof; and 

(b) if the Contractor questions any communication of the Engineer's 
Representative he may refer the matter to the Engineer who shall confirm, reverse 
or vary the contents of such communication. 

Appointment 2.4 The Engineer or the Engineer's Representative may appoint any number of 
of Assistants persons to assist the Engineer's Representative in the carrying out of his duties under 

Sub-Clause 2.2. He shall notify to the Contractor the names, duties and 
scope of authority of such persons. Such assistants shall have no authority to 
issue any instructions to the Contractor save in so far as such instructions may be 
necessary to enable them to carry out their duties and to secure their acceptance of 
materials, Plant or workmanship as being in accordance with the Contract, and 
any instructions given by any of them for those purposes shall be deemed to have 
been given by the Engineer's Representative. 

Instructions 2.5 Instructions given by the Engineer shall be in writing, provided that if for any 
in Writing reason the Engineer considers it necessary to give any such instruction orally, the 

Contractor shall comply with such instruction. Confirmation in writing of such 
oral instruction given by the Engineer, whether before or after the carrying out of 
the instruction, shall be deemed to be an instruction within the meaning of this 
Sub-Clause. Provided further that if the Contractor, within 7 days, confirms in 

writing to the Engineer any oral instruction of the Engineer and such 
confirmation is not contradicted in writing within 7 days by the Engineer, it shall 
be deemed to be an instruction of the Engineer. 
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The provisions of this Sub-Clause shall equally apply to instructions given by the 
Engineer's Representative and any assistants of the Engineer or the Engineer's 
Representative appointed pursuant to Sub-Clause 2.4. 

Engineer to Act 2.6 Wherever, under the Contract, the Engineer is required to exercise his discretion by: 
Impartially . . . 

(a) giving his decision, opinion or consent, 

(b) expressing his satisfaction or approval, 

(c) determining value, or 

(d) otherwise taking action which may affect the rights and obligations of the 
Employer or the Contractor 

he shall exercise such discretion impartially within the terms of the Contract and 
having regard to all the circumstances. Any such decision, opinion, consent, 
expression of satisfaction, or approval, determination of value or action may be 
opened up, reviewed or revised as provided in Clause 67. 

Assignment and Subcontracting 
Assignment 3. 1 The Contractor shall not, without the prior consent of the Employer (which 
of Contract consent, notwithstanding the provisions of Sub-Clause 1.5, shall be at the sole 

discretion of the Employer), assign the Contract or any part thereof, or any 
benefit or interest therein or thereunder, otherwise than by: 

(a) a charge in favour of the Contractor's bankers of any monies due or to 
become due under the Contract, or 

(b) assignment to the Contractor's insurers (in cases where the insurers have 
discharged the Contractor's loss or liability) of the Contractor's right to obtain 
relief against any other party liable. 

Subcontracting 4. 1 The Contractor shall not subcontract the whole of the Works. Except where 
otherwise provided by the Contract, the Contractor shall not subcontract any 
part of the Works without the prior consent of the Engineer. Any such consent 
shall not relieve the Contractor from any liability or obligation under the 
Contract and he shall be responsible for the acts, defaults and neglects of any 
Subcontractor, his agents, servants or workmen as fully as if they were the acts, 
defaults or neglects of the Contractor, his agents, servants or workmen. 

Provided that the Contractor shall not be required to obtain such consent for: 

(a) the provision of labour, 

(b) the purchase of materials which are in accordance with the standards specified 
in the Contract, or 

(c) the subcontracting of any part of the Works for which the Subcontractor is 
named in the Contract. 

Assignment of 4.2 In the event of a Subcontractor having undertaken towards the Contractor in 
Subcontractors' respect of the work executed, or the goods, materials, Plant or services supplied 

Obligations by such Subcontractor, any continuing obligation extending for a period 
exceeding that of the Defects Liability Period under the Contract, the Contractor 
shall at any time, after the expiration of such Period, assign to the Employer, at 
the Employer's request and cost, the benefit of such obligation for the unexpired 
duration thereof. 

Contract Documents 
Language/s 5. 1 There is stated in Part II of these Conditions: 

and Law 
(a) the language or languages in which the Contract documents shall be drawn up, and 

(b) the country or state the law of which shall apply to the Contract and according 
to which the Contract shall be construed. 
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If the said documents are written in more than one language, the language 
according to which the Contract shall be construed and interpreted is also stated 
in Part II of these Conditions, being therein designated the "Ruling Language". 

Priority of 5.2 The several documents forming the Contract are to be taken as mutually 
Contract explanatory of one another, but in case of ambiguities or discrepancies the same 

Documents shall be explained and adjusted by the Engineer who shall thereupon issue to the 
Contractor instructions thereon and in such event, unless otherwise provided in 
the Contract, the priority of the documents forming the Contract shall be as 
follows: 

(1) The Contract Agreement (if completed); 

(2) The Letter of Acceptance; 

(3) The Tender; 

(4) Part II of these Conditions; 

(5) Part I of these Conditions; and 

(6) Any other document forming part of the Contract. 

Custody and 6.1 The Drawings shall remain in the sole custody of the Engineer, but two copies thereof 
Supply of shall be provided to the Contractor free of charge. The Contractor shall make at his own 

Drawings and cost any further copies required by him. Unless it is strictly necessary for the purposes 
Documents of the Contract, the Drawings, Specification and other documents provided by the 

Employer or the Engineer shall not, without the consent of the Engineer, be used or 
communicated to a third party by the Contractor. Upon issue of the Defects Liability 
Certificate, the Contractor shall return to the Engineer all Drawings, Specification and 
other documents provided under the Contract. 

The Contractor shall supply to the Engineer four copies of all Drawings, Specification 
and other documents submitted by the Contractor and approved by 
the Engineer in accordance with Clause 7, together with a reproducible copy of 
any material which cannot be reproduced to an equal standard by photocopying. 
In addition the Contractor shall supply such further copies of such Drawings, 
Specification and other documents as the Engineer may request in writing for the 
use of the Employer, who shall pay the cost thereof. 

One Copy of 6.2 One copy of the Drawings, provided to or supplied by the Contractor as 
Drawings to be aforesaid, shall be kept by the Contractor on the Site and the same shall at all 

Kept on Site reasonable times be available for inspection and use by the Engineer and by any 
other person authorised by the Engineer in writing. 

Disruption of 6.3 The Contractor shall give notice to the Engineer, with a copy to the Employer, 
Progress whenever planning or execution of the Works is likely to be delayed or disrupted 

unless any further drawing or instruction is issued by the Engineer within a 
reasonable time. The notice shall include details of the drawing or instruction 
required and of why and by when it is required and of any delay or disruption 
likely to be suffered if it is late. 

Delays and 64 If, by reason of any failure or inability of the Engineer to issue, within a time 
Cost of Delay reasonable in all the circumstances, any drawing or instruction for which notice 
of Drawings has been given by the Contractor in accordance with Sub-Clause 63, the 

Contractor suffers delay and/or incurs costs then the Engineer shall, after due 
consultation with the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 

and shall notify the Contractor accordingly, with a copy to the Employer. 
Failure by 6.5 If the failure or inability of the Engineer to issue any drawings or instructions is 

Contractor to caused in whole or in part by the failure of the Contractor to submit Drawings, 
Submit Drawings Specification or other documents which he is required to submit under the 

Contract, the Engineer shall take such failure by the Contractor into account 
when making his determination pursuant to Sub-Clause 6.4. 
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Supplementary 7.1 The Engineer shall have authority to issue to the Contractor, from time to time, 
Drawings and such supplementary Drawings and instructions as shall be necessary for the 

Instructions purpose of the proper and adequate execution and completion of the Works and 
the remedying of any defects therein. The Contractor shall carry out and be 
bound by the same. 

Permanent Works 7.2 Where the Contract expressly provides that part of the Permanent Works shall be 
Designed by designed by the Contractor, he shall submit to the Engineer, for approval: 

Contractor 
(a) such drawings, specifications, calculations and other information as shall be 
necessary to satisfy the Engineer as to the suitability and adequacy of that design, 
and 

(b) operation and maintenance manuals together with drawings of the Permanent 
Works as completed, in sufficient detail to enable the Employer to operate, 
maintain, dismantle, reassemble and adjust the Permanent Works incorporating 
that design. The Works shall not be considered to be completed for the purposes of taking over in accordance with Clause 48 until such operation and 
maintenance manuals, together with drawings on completion, have been 
submitted to and approved by the Engineer. 

Responsibility 7.3 Approval by the Engineer, in accordance with Sub-Clause 7.2, shall not relieve 
Unaffected by the Contractor of any of his responsibilities under the Contract. 

Approval 

General Obligations 
Contractor's 8.1 The Contractor shall, with due care and diligence, design (to the extent provided 

General for by the Contract), execute and complete the Works and remedy any defects 
Responsibilities therein in accordance with the provisions of the Contract. The Contractor shall 

provide all superintendence, labour, materials, Plant, Contractor's Equipment 
and all other things, whether of a temporary or permanent nature, required in and 
for such design, execution, completion and remedying of any defects, so far 
as the necessity for providing the same is specified in or is reasonably to be 
inferred from the Contract. 

The Contractor shall give prompt notice to the Engineer, with a copy to the Employer, 
of any error, omission, fault or other defect in the design of or Specification for the 
Works which he discovers when reviewing the Contract or executing the Works. 

Site Operations 8.2 The Contractor shall take full responsibility for the adequacy, stability and safety 
and Methods of of all Site operations and methods of construction. Provided that the Contractor 

Construction shall not be responsible (except as stated hereunder or as may be otherwise 
agreed) for the design or specification of Permanent Works, or for the design or 
specification of any Temporary Works not prepared by the Contractor. Where 
the Contract expressly provides that part of the Permanent Works shall be 
designed by the Contractor, he shall be fully responsible for that part of such 
Works, notwithstanding any approval by the Engineer. 

Contract 9.1 The Contractor shall, if called upon so to do, enter into and execute the Contract 
Agreement Agreement, to be prepared and completed at the cost of the Employer, in the 

form annexed to these Conditions with such modification as may be necessary. 
Performance 10.1 If the Contract requires the Contractor to obtain security for his proper performance 

Security of the Contract, he shall obtain and provide to the Employer such security within 28 
days after the receipt of the Letter of Acceptance, in the sum stated in the Appendix 
to Tender. When providing such security to the Employer, the Contractor shall notify 
the Engineer of so doing. Such security shall be in the form annexed to these 
Conditions or in such other form as may be agreed between the Employer and the 
Contractor. The institution providing such security shall be subject to the approval of 
the Employer. The cost of complying with the requirements of this Clause shall be 
borne by the Contractor, unless the Contract otherwise provides. 
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Period of 10.2 The performance security shall be valid until the Contractor has executed and 
Validity of completed the Works and remedied any defects therein in accordance with the 

Performance Contract. No claim shall be made against such security after the issue of the 
Security Defects Liability Certificate in accordance with Sub-Clause 62.1 and such 

security shall be returned to the Contractor within 14 days of the issue of the said 
Defects Liability Certificate. 

Claims under 10.3 Prior to making a claim under the performance security the Employer shall, in 
Performance every case, notify the Contractor stating the nature of the default in respect of 

Security which the claim is to be made. 

Inspection 11.1 The Employer shall have made available to the Contractor, before the submission 
of Site by the Contractor of the Tender, such data on hydrological and sub-surface 

conditions as have been obtained by or on behalf of the Employer from 
investigations undertaken relevant to the Works but the Contractor shall be 
responsible for his own interpretation thereof. 

The Contractor shall be deemed to have inspected and examined the Site and its 
surroundings and information available in connection therewith and to have 
satisfied himself (so far as is practicable, having regard to considerations of cost 
and time) before submitting his Tender, as to: 

(a) the form and nature thereof, including the sub-surface conditions, 

(b) the hydrological and climatic conditions, 

(c) the extent and nature of work and materials necessary for the execution and 
completion of the Works and the remedying of any defects therein, and 

(d) the means of access to the Site and the accommodation he may require, 

and, in general, shall be deemed to have obtained all necessary information, 
subject as above mentioned, as to risks, contingencies and all other circumstances 
which may influence or affect his Tender. 

The Contractor shall be deemed to have based his Tender on the data made 
available by the Employer and on his own inspection and examination, all as 
aforementioned. 

Sufficiency 12.1 The Contractor shall be deemed to have satisfied himself as to the correctness and 
of Tender sufficiency of the Tender and of the rates and prices stated in the Bill of 

Quantities, all of which shall, except insofar as it is otherwise provided in the 
Contract, cover all his obligations under the Contract (including those in respect 
of the supply of goods, materials, Plant or services or of contingencies for which 
there is a Provisional Sum) and all matters and things necessary for the proper 
execution and completion of the Works and the remedying of any defects therein. 

Not Foreseeable 12.2 If, however, during the execution of the Works the Contractor encounters 
Physical physical obstructions or physical conditions, other than climatic conditions on 

Obstructions the Site, which obstructions or conditions were, in his opinion, not foreseeable by 
or Conditions an experienced contractor, the Contractor shall forthwith give notice thereof to 

the Engineer, with a copy to the Employer. On receipt of such notice, the 
Engineer shall, if in his opinion such obstructions or conditions could not have 
been reasonably foreseen by an experienced contractor, after due consultation 
with the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of any costs which may have been incurred by the Contractor by 
reason of such obstructions or conditions having been encountered, which shall 
be added to the Contract Price, 

and shall notify the Contractor accordingly, with a copy to the Employer. Such 
determination shall take account of any instruction which the Engineer may issue 
to the Contractor in connection therewith, and any proper and reasonable 
measures acceptable to the Engineer which the Contractor may take in the 
absence of specific instructions from the Engineer. 
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Work to be in 13.1 Unless it is legally or physically impossible, the Contractor shall execute and 
Accordance with complete the Works and remedy any defects therein in strict accordance with the 

Contract Contract to the satisfaction of the Engineer. The Contractor shall comply with 
and adhere strictly to the Engineer's instructions on any matter, whether 
mentioned in the Contract or not, touching or concerning the Works. The 
Contractor shall take instructions only from the Engineer (or his delegate). 

Programme to 14.1 The Contractor shall, within the time stated in Part II of these Conditions after 
be Submitted the date of the Letter of Acceptance, submit to the Engineer for his consent a 

programme, in such form and detail as the Engineer shall reasonably prescribe, 
for the execution of the Works. The Contractor shall, whenever required by the 
Engineer, also provide in writing for his information a general description of the 
arrangements and methods which the Contractor proposes to adopt for the 
execution of the Works. 

Revised 14.2 If at any time it should appear to the Engineer that the actual progress of the 
Programme Works does not conform to the programme to which consent has been given 

under Sub-Clause 14.1, the Contractor shall produce, at the request of the 
Engineer, a revised programme showing the modifications to such programme 
necessary to ensure completion of the Works within the Time for Completion. 

Cash Flow 14.3 The Contractor shall, within the time stated in Part II of these Conditions after 
Estimate to be the date of the Letter of Acceptance, provide to the Engineer for his information 

Submitted a detailed cash flow estimate, in quarterly periods, of all payments to which the 
Contractor will be entitled under the Contract and the Contractor shall 
subsequently supply revised cash flow estimates at quarterly intervals, if required 
to do so by the Engineer. 

Contractor not 14.4 The submission to and consent by the Engineer of such programmes or the 
Relieved of Duties provision of such general descriptions or cash flow estimates shall not relieve the 
or Responsibilities Contractor of any of his duties or responsibilities under the Contract. 

Contractor's 15. 1 The Contractor shall provide all necessary superintendence during the execution 
Superintendence of the Works and as long thereafter as the Engineer may consider necessary for 

the proper fulfilling of the Contractor's obligations under the Contract. The 
Contractor, or a competent and authorised representative approved of by the 
Engineer, which approval may at any time be withdrawn, shall give his whole 
time to the superintendence of the Works. Such authorised representative shall 
receive, on behalf of the Contractor, instructions from the Engineer. 
If approval of the representative is withdrawn by the Engineer, the Contractor 
shall, as soon as is practicable, having regard to the requirement of replacing him 
as hereinafter mentioned, after receiving notice of such withdrawal, remove the 
representative from the Works and shall not thereafter employ him again on the 
Works in any capacity and shall replace him by another representative approved 
by the Engineer. 

Contractor's 16. 1 The Contractor shall provide on the Site in connection with the execution and 
Employees completion of the Works and the remedying of any defects therein: 

(a) only such technical assistants as are skilled and experienced in their respective 
callings and such foremen and leading hands as are competent to give proper 
superintendence of the Works, and 

(b) such skilled, semi-skilled and unskilled labour as is necessary for the proper 
and timely fulfilling of the Contractor's obligations under the Contract. 

Engineer at 16.2 The Engineer shall be at liberty to object to and require the Contractor to remove 
Liberty to Object forthwith from the Works any person provided by the Contractor who, in the 

opinion of the Engineer, misconducts himself, or is incompetent or negligent in 
the proper performance of his duties, or whose presence on Site is otherwise 
considered by the Engineer to be undesirable, and such person shall not be again 
allowed upon the Works without the consent of the Engineer. Any person so 
removed from the Works shall be replaced as soon as possible. 
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Setting-out 17. 1 The Contractor shall be responsible for: 

(a) the accurate setting-out of the Works in relation to original points, lines and 
levels of reference given by the Engineer in writing, 

(b) the correctness, subject as above mentioned, of the position, levels, 
dimensions and alignment of all parts of the Works, and 

(c) the provision of all necessary instruments, appliances and labour in 
connection with the foregoing responsibilities. 

If, at any time during the execution of the Works, any error appears in the 
position, levels, dimensions or alignment of any part of the Works, the 
Contractor, on being required so to do by the Engineer, shall, at his own cost, 
rectify such error to the satisfaction of the Engineer, unless such error is based on 
incorrect data supplied in writing by the Engineer, in which case the Engineer 
shall determine an addition to the Contract Price in accordance with Clause 52 
and shall notify the Contractor accordingly, with a copy to the Employer. 
The checking of any setting-out or of any line or level by the Engineer shall not in 
any way relieve the Contractor of his responsibility for the accuracy thereof and 
the Contractor shall carefully protect and preserve all bench-marks, sight-rails, 
pegs and other things used in setting-out the Works. 

Boreholes and 18.1 If, at any time during the execution of the Works, the Engineer requires the 
Exploratory Contractor to make boreholes or to carry out exploratory excavation, such 
Excavation requirement shall be the subject of an instruction in accordance with Clause 51, 

unless an item or a Provisional Sum in respect of such work is included in the Bill 
of Quantities. 

Safety, Security 19.1 The Contractor shall, throughout the execution and completion of the Works 
and Protection of and the remedying of any defects therein: 
the Environment 

(a) have full regard for the safety of all persons entitled to be upon the Site and 
keep the Site (so far as the same is under his control) and the Works (so far as the 
same are not completed or occupied by the Employer) in an orderly state 
appropriate to the avoidance of danger to such persons, 

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when and where necessary or required by the Engineer or by any 
duly constituted authority, for the protection of the Works or for the safety and 
convenience of the public or others, and 

(c) take all reasonable steps to protect the environment on and off the Site and to 
avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation. 

Employer's 19.2 If under Clause 31 the Employer shall carry out work on the Site with his own 
Responsibilities workmen he shall, in respect of such work: 

(a) have full regard to the safety of all persons entitled to be upon the Site, and 

(b) keep the Site in an orderly state appropriate to the avoidance of danger to such 
persons. 

If under Clause 31 the Employer shall employ other contractors on the Site he 
shall require them to have the same regard for safety and avoidance of danger. 

Care of Works 20.1 The Contractor shall take full responsibility for the care of the Works and 
materials and Plant for incorporation therein from the Commencement Date 
until the date of issue of the Taking-Over Certificate for the whole of the Works, 
when the responsibility for the said care shall pass to the Employer. Provided 
that: 

(a) if the Engineer issues a Taking-Over Certificate for any Section or part of the 
Permanent Works the Contractor shall cease to be liable for the care of that 
Section or part from the date of issue of the Taking-Over Certificate, when the 
responsibility for the care of that Section or part shall pass to the Employer, and 
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(b) the Contractor shall take full responsibility for the care of any outstanding 
Works and materials and Plant for incorporation therein which he undertakes to 
finish during the Defects Liability Period until such outstanding Works have been 
completed pursuant to Clause 49. 

Responsibility 20.2 If any loss or damage happens to the Works, or any part thereof, or materials or 
to Rectify Loss Plant for incorporation therein, during the period for which the Contractor is 

or Damage responsible for the care thereof, from any cause whatsoever, other than the risks 
defined in Sub-Clause 20.4, the Contractor shall, at his own cost, rectify such loss 
or damage so that the Permanent Works conform in every respect with the 
provisions of the Contract to the satisfaction of the Engineer. The Contractor 
shall also be liable for any loss or damage to the Works occasioned by him in the 
course of any operations carried out by him for the purpose of complying with his 
obligations under Clauses 49 and 50. 

Loss or 20.3 In the event of any such loss or damage happening from any of the risks defined 
Damage Due to in Sub-Clause 20.4, or in combination with other risks, the Contractor shall, if 

Employer's Risks and to the extent required by the Engineer, rectify the loss or damage and the 
Engineer shall determine an addition to the Contract Price in accordance with 
Clause 52 and shall notify the Contractor accordingly, with a copy to the 
Employer. In the case of a combination of risks causing loss or damage any such 
determination shall take into account the proportional responsibility of the 
Contractor and the Employer. 

Employer's Risks 20.4 The Employer's risks are: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(c) ionising radiations, or contamination by radio-activity from any nuclear fuel, 
or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof, 

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds. 

(e) riot, commotion or disorder, unless solely restricted to employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works, 

(t) loss or damage due to the use or occupation by the Employer of any Section or 
part of the Permanent Works, except as may be provided for in the Contract, 

(g) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible, and 

(h) any operation of the forces of nature against which an experienced contractor 
could not reasonably have been expected to take precautions. 

Insurance of 21.1 The Contractor shall, without limiting his or the Employer's obligations and 
Works and responsibilities under Clause 20, insure: 

Contractor's . . . 
(a) the Works together with materials and Plant for incorporation therein to the Equipment ' , ,,. . full replacement cost (the term cost in this context shall include profit), 

(b) an additional sum of 15 per cent of such replacement cost, or as may be 
specified in Part II of these Conditions, to cover any additional costs of and 
incidental to the rectification of loss or damage including professional fees and 
the cost of demolishing and removing any part of the Works and of removing 
debris of whatsoever nature, and 

(c) the Contractor's Equipment and other things brought onto the Site by the 
Contractor, for a sum sufficient to provide for their replacement at the Site. 
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Scope of Cover 21.2 The insurance in paragraphs (a) and (b) of Sub-Clause 21.1 shall be in the joint 
names of the Contractor and the Employer and shall cover: 

(a) the Employer and the Contractor against all loss or damage from whatsoever 
cause arising, other than as provided in Sub-Clause 21.4, from the start of work 
at the Site until the date of issue of the relevant Taking-Over Certificate in respect 
of the Works or any Section or part thereof as the case may be, and 

(b) the Contractor for his liability: 

(i) during the Defects Liability Period for loss or damage arising from a cause 
occurring prior to the commencement of the Defects Liability Period, and 

(ii) for loss or damage occasioned by the Contractor in the course of any 
operations carried out by him for the purpose of complying with his 
obligations under Clauses 49 and 50. 

Responsibility for 21.3 Any amounts not insured or not recovered from the insurers shall be borne by the 
Amounts not Employer or the Contractor in accordance with their responsibilities under 

Recovered Clause 20. 

Exclusions 21.4 There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss 
or damage caused by: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(c) ionising radiations, or contamination by radio-activity from any nuclear fuel, 
or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof, or 

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds. 

Damage to 22.1 The Contractor shall, except if and so far as the Contract provides otherwise, 
Persons and indemnify the Employer against all losses and claims in respect of: 

Property (a) death of or injury to any person, or 

(b) loss of or damage to any property (other than the Works), 

which may arise out of or in consequence of the execution and completion of the 
Works and the remedying of any defects therein, and against all claims, 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto, subject to the exceptions defined in Sub-Clause 22.2. 

Exceptions 22.2 The "exceptions" referred to in Sub-Clause 22.1 are: 

(a) the permanent use or occupation of land by the Works, or any part thereof, 

(b) the right of the Employer to execute the Works, or any part thereof, on, over, 
under, in or through any land, 

(c) damage to property which is the unavoidable result of the execution and 
completion of the Works, or the remedying of any defects therein, in accordance 
with the Contract, and 

(d) death of or injury to persons or loss of or damage to property resulting from 
any act or neglect of the Employer, his agents, servants or other contractors, not 
being employed by the Contractor, or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or, 
where the injury or damage was contributed to by the Contractor, his servants or 
agents, such part of the said injury or damage as may be just and equitable having 
regard to the extent of the responsibility of the Employer, his servants or agents 
or other contractors for the injury or damage. 

© FIDIC 1987 11 



Indemnity by 22.3 The Employer shall indemnify the Contractor against all claims, proceedings, 
Employer damages, costs, charges and expenses in respect of the matters referred to in the 

exceptions defined in Sub-Clause 22.2. 

Third Party 23.1 The Contractor shall, without limiting his or the Employer's obligations and 
Insurance responsibilities under Clause 22, insure, in the joint names of the Contractor and 
(including the Employer, against liabilities for death of or injury to any person (other than 

Employer's as provided in Clause 24) or loss of or damage to any property (other than the 
Property) Works) arising out of the performance of the Contract, other than the exceptions 

defined in paragraphs (a), (b) and (c) of Sub-Clause 22.2. 

Minimum Amount 23.2 Such insurance shall be for at least the amount stated in the Appendix to Tender. 
of Insurance 

Cross Liabilities 23.3 The insurance policy shall include a cross liability clause such that the insurance 
shall apply to the Contractor and to the Employer as separate insureds. 

Accident or Injury 24.1 The Employer shall not be liable for or in respect of any damages or 
to Workmen compensation payable to any workman or other person in the employment of the 

Contractor or any Subcontractor, other than death or injury resulting from any 
act or default of the Employer, his agents or servants. The Contractor shall 
indemnify and keep indemnified the Employer against all such damages and 
compensation, other than those for which the Employer is liable as aforesaid, and 
against all claims, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. 

Insurance 24.2 The Contractor shall insure against such liability and shall continue such 
Against Accident insurance during the whole of the time that any persons are employed by him on 

to Workmen the Works. Provided that, in respect of any persons employed by any 
Subcontractor, the Contractor's obligations to insure as aforesaid under this 
Sub-Clause shall he satisfied if the Subcontractor shall have insured against the 
liability in respect of such persons in such manner that the Employer is 
indemnified under the policy, but the Contractor shall require such 
Subcontractor to produce to the Employer, when required, such policy of 
insurance and the receipt for the payment of the current premium. 

Evidence and 25.1 The Contractor shall provide evidence to the Employer prior to the start of work 
Terms of at the Site that the insurances required under the Contract have been effected and 

Insurances shall, within 84 days of the Commencement Date, provide the insurance policies 
to the Employer. When providing such evidence and such policies to the 
Employer, the Contractor shall notify the Engineer of so doing. Such insurance 
policies shall be consistent with the general terms agreed prior to the issue of the 
Letter of Acceptance. The Contractor shall effect all insurances for which he is 
responsible with insurers and in terms approved by the Employer. 

Adequacy of 25.2 The Contractor shall notify the insurers of changes in the nature, extent or 
Insurances programme for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of the Contract and shall, 
when required, produce to the Employer the insurance policies in force and the 
receipts for payment of the current premiums. 

Remedy on 25.3 If the Contractor fails to effect and keep in force any of the insurances required 
Contractor's under the Contract, or fails to provide the policies to the Employer within the 

Failure to Insure period required by Sub-Clause 25.1, then and in any such case the Employer may 
effect and keep in force any such insurances and pay any premium as may be 
necessary for that purpose and from time to time deduct the amount so paid from 
any monies due or to become due to the Contractor, or recover the same as a debt 
due from the Contractor. 

Compliance 25.4 In the event that the Contractor or the Employer fails to comply with conditions 
with Policy imposed by the insurance policies effected pursuant to the Contract, each shall 
Conditions indemnify the other against all losses and claims arising from such failure. 
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Compliance with 26.1 The Contractor shall conform in all respects, including by the giving of all notices 
Statutes, and the paying of all fees, with the provisions of: 

Regulations (a) any National or State Statute, Ordinance, or other Law, or any regulation, or 
bye-law of any local or other duly constituted authority in relation to the 
execution and completion of the Works and the remedying of any defects therein, 
and 

(b) the rules and regulations of all public bodies and companies whose property or 
rights are affected or may be affected in any way by the Works, 

and the Contractor shall keep the Employer indemnified against all penalties and 

liability of every kind for breach of any such provisions. Provided always that the 
Employer shall be responsible for obtaining any planning, zoning or other similar 
permission required for the Works to proceed and shall indemnify the Contractor 
in accordance with Sub-Clause 22.3. 

Fossils 27.1 All fossils, coins, articles of value or antiquity and structures and other remains 
or things of geological or archaeological interest discovered on the Site shall, as 
between the Employer and the Contractor, be deemed to be the absolute property 
of the Employer. The Contractor shall take reasonable precautions to prevent his 
workmen or any other persons from removing or damaging any such article or 
thing and shall, immediately upon discovery thereof and before removal, 
acquaint the Engineer of such discovery and carry out the Engineer's instructions 
for dealing with the same. If, by reason of such instructions, the Contractor 
suffers delay and/or incurs costs then the Engineer shall, after due consultation 
with the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 

and shall notify the Contractor accordingly, with a copy to the Employer. 
Patent Rights 28.1 The Contractor shall save harmless and indemnify the Employer from and 

against all claims and proceedings for or on account of infringement of any 
patent rights, design trademark or name or other protected rights in respect of 
any Contractor's Equipment, materials or Plant used for or in connection with or 
for incorporation in the Works and from and against all damages, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto, except where 
such infringement results from compliance with the design or Specification 
provided by the Engineer. 

Royalties 28.2 Except where otherwise stated, the Contractor shall pay all tonnage and other 
royalties, rent and other payments or compensation, if any, for getting stone, 
sand, gravel, clay or other materials required for the Works. 

Interference 29.1 All operations necessary for the execution and completion of the Works and the 
with Traffic remedying of any defects therein shall, so far as compliance with the requirements 

and Adjoining of the Contract permits, be carried on so as not to interfere unnecessarily or 
Properties improperly with: 

(a) the convenience of the public, or 

(b) the access to, use and occupation of public or private roads and footpaths to 
or of properties whether in the possession of the Employer or of any other person. 
The Contractor shall save harmless and indemnify the Employer in respect of all 
claims, proceedings, damages, costs, charges and expenses whatsoever arising out 
of, or in relation to, any such matters insofar as the Contractor is responsible 
therefor. 
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Avoidance 30.1 The Contractor shall use every reasonable means to prevent any of the roads or 
of Damage bridges communicating with or on the routes to the Site from being damaged or 

to Roads injured by any traffic of the Contractor or any of his Subcontractors and, in 
particular, shall select routes, choose and use vehicles and restrict and distribute 
loads so that any such extraordinary traffic as will inevitably arise from the 
moving of materials, Plant, Contractor's Equipment or Temporary Works from 
and to the Site shall be limited, as far as reasonably possible, and so that no 
unnecessary damage or injury may be occasioned to such roads and bridges. 

Transport of 30.2 Save insofar as the Contract otherwise provides, the Contractor shall be 
Contractor's responsible for and shall pay the cost of strengthening any bridges or altering or 

Equipment or improving any road communicating with or on the routes to the Site to facilitate 
Temporary Works the movement of Contractor's Equipment or Temporary Works and the 

Contractor shall indemnify and keep indemnified the Employer against all claims 
for damage to any such road or bridge caused by such movement, including such 
claims as may be made directly against the Employer, and shall negotiate and pay 
all claims arising solely out of such damage. 

Transport of 30.3 If, notwithstanding Sub-Clause 30.1, any damage occurs to any bridge or road 
Materials or communicating with or on the routes to the Site arising from the transport of 

Plant materials or Plant, the Contractor shall notify the Engineer with a copy to the 
Employer, as soon as he becomes aware of such damage or as soon as he receives 
any claim from the authority entitled to make such claim. Where under any law 
or regulation the haulier of such materials or Plant is required to indemnify the 
road authority against damage the Employer shall not be liable for any costs, 
charges or expenses in respect thereof or in relation thereto. In other cases the 
Employer shall negotiate the settlement of and pay all sums due in respect of such 
claim and shall indemnify the Contractor in respect thereof and in respect of all 
claims, proceedings, damages, costs, charges and expenses in relation thereto. 
Provided that if and so far as any such claim or part thereof is, in the opinion of 
the Engineer, due to any failure on the part of the Contractor to observe and 
perform his obligations under Sub-Clause 30.1, then the amount, determined by 
the Engineer, after due consultation with the Employer and the Contractor, to be 
due to such failure shall be recoverable from the Contractor by the Employer and 
may be deducted by the Employer from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy 
to the Employer. Provided also that the Employer shall notify the Contractor 
whenever a settlement is to be negotiated and, where any amount may be due 
from the Contractor, the Employer shall consult with the Contractor before such 
settlement is agreed. 

Waterborne 30.4 Where the nature of the Works is such as to require the use by the Contractor of 
Traffic waterborne transport the foregoing provisions of this Clause shall be construed as 

though "road" included a lock, dock, sea wall or other structure related to a 
waterway and "vehicle" included craft, and shall have effect accordingly. 

Opportunities 31.1 The Contractor shall, in accordance with the requirements of the Engineer, for Other afford all reasonable opportunities for carrying out their work to: 
Contractors 

(a) any other contractors employed by the Employer and their workmen, 

(b) the workmen of the Employer, and 

(c) the workmen of any duly constituted authorities who may be employed in the 
execution on or near the Site of any work not included in the Contract or of any 
contract which the Employer may enter into in connection with or ancillary to the 
Works. 

Facilities for 31.2 If, however, pursuant to Sub-Clause 31.1 the Contractor shall, on the written 
Other Contractors request of the Engineer: 

(a) make available to any such other contractor, or to the Employer or any such 
authority, any roads or ways for the maintenance of which the Contractor is 
responsible, 
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(b) permit the use, by any such, of Temporary Works or Contractor's Equipment 
on the Site, or 

(c) provide any other service of whatsoever nature for any such, 

the Engineer shall determine an addition to the Contract Price in accordance with 
Clause 52 and shall notify the Contractor accordingly, with a copy to the 
Employer. 

Contractor to 32.1 During the execution of the Works the Contractor shall keep the Site reasonably 
Keep Site Clear free from all unnecessary obstruction and shall store or dispose of any 

Contractor's Equipment and surplus materials and clear away and remove from 
the Site any wreckage, rubbish or Temporary Works no longer required. 

Clearance of Site 33.1 Upon the issue of any Taking-Over Certificate the Contractor shall clear away 
on Completion and remove from that part of the Site to which such Taking-Over Certificate 

relates all Contractor's Equipment, surplus material, rubbish and Temporary 
Works of every kind, and leave such part of the Site and Works clean and in a 
workmanlike condition to the satisfaction of the Engineer. Provided that the 
Contractor shall be entitled to retain on Site, until the end of the Defects Liability 
Period, such materials, Contractor's Equipment and Temporary Works as are 
required by him for the purpose of fulfilling his obligations during the Defects 
Liability Period. 

Labour 
Engagement of 34.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

Staff and Labour arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

Returns of Labour 35.1 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
and Contractor's in detail, in such form and at such intervals as the Engineer may prescribe, 

Equipment showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such information respecting 
Contractor's Equipment as the Engineer may require. 

Materials, Plant and Workmanship 
Quality of 36.1 All materials, Plant and workmanship shall be: 

Materials, Plant 
and Workmanship (a) of the respective kinds described in the Contract and in accordance with the 

Engineer's instructions, and 

(b) subjected from time to time to such tests as the Engineer may require at the 
place of manufacture, fabrication or preparation, or on the Site or at such other 
place or places as may be specified in the Contract, or at all or any of such places. 

The Contractor shall provide such assistance, labour, electricity, fuels, stores, 
apparatus and instruments as are normally required for examining, measuring 
and testing any materials or Plant and shall supply samples of materials, before 
incorporation in the Works, for testing as may be selected and required by the 
Engineer. 

Cost of Samples 36.2 All samples shall be supplied by the Contractor at his own cost if the supply 
thereof is clearly intended by or provided for in the Contract. 

Cost of Tests 36.3 The cost of making any test shall be borne by the Contractor if such test is: 

(a) clearly intended by or provided for in the Contract, or 

(b) particularised in the Contract (in cases only of a test under load or of a test to 
ascertain whether the design of any finished or partially finished work is 
appropriate for the purposes which it was intended to fulfil) in sufficient detail to 
enable the Contractor to price or allow for the same in his Tender. 
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Cost of Tests not 36.4 If any test required by the Engineer which is: 
Provided for 

(a) not so intended by or provided for, 

(b) (in the cases above mentioned) not so particularised, or 

(c) (though so intended or provided for) required by the Engineer to be carried out 
at any place other than the Site or the place of manufacture, fabrication or 
preparation of the materials or Plant tested, 

shows the materials, Plant or workmanship not to be in accordance with the 
provisions of the Contract to the satisfaction of the Engineer, then the cost of 
such test shall be borne by the Contractor, but in any other case Sub-Clause 36.5 
shall apply. 

Engineer's 36.5 Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer shall, 
Determination after due consultation with the Employer and the Contractor, determine: 

where Tests not . . 

Provided for (a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Inspection of 37.1 The Engineer, and any person authorised by him, shall at all reasonable times 
Operations have access to the Site and to all workshops and places where materials or Plant 

are being manufactured, fabricated or prepared for the Works and the 
Contractor shall afford every facility for and every assistance in obtaining the 
right to such access. 

Inspection and 37.2 The Engineer shall be entitled, during manufacture, fabrication or preparation to 
Testing inspect and test the materials and Plant to be supplied under the Contract. If 

materials or Plant are being manufactured, fabricated or prepared in workshops or places other than those of the Contractor, the Contractor shall obtain 
permission for the Engineer to carry out such inspection and testing in those 
workshops or places. Such inspection or testing shall not release the Contractor 
from any obligation under the Contract. 

Dates for 37.3 The Contractor shall agree with the Engineer on the time and place for the 
Inspection inspection or testing of any materials or Plant as provided in the Contract. The 

and Testing Engineer shall give the Contractor not less than 24 hours notice of his intention to 
carry out the inspection or to attend the tests. If the Engineer, or his duly 
authorised representative, does not attend on the date agreed, the Contractor 
may, unless otherwise instructed by the Engineer, proceed with the tests, which 
shall be deemed to have been made in the presence of the Engineer. The 
Contractor shall forthwith forward to the Engineer duly certified copies of the 
test readings. If the Engineer has not attended the tests, he shall accept the said 
readings as accurate. 

Rejection 37.4 If, at the time and place agreed in accordance with Sub-Clause 37.3, the materials 
or Plant are not ready for inspection or testing or if, as a result of the inspection 
or testing referred to in this Clause, the Engineer determines that the materials or 
Plant are defective or otherwise not in accordance with the Contract, he may 
reject the materials or Plant and shall notify the Contractor thereof immediately. 
The notice shall state the Engineer's objections with reasons. The Contractor 
shall then promptly make good the defect or ensure that rejected materials or 
Plant comply with the Contract. If the Engineer so requests, the tests of rejected 
materials or Plant shall be made or repeated under the same terms and 
conditions. All costs incurred by the Employer by the repetition of the tests shall, 
after due consultation with the Employer and the Contractor, be determined by 
the Engineer and shall be recoverable from the Contractor by the Employer and 
may be deducted from any monies due or to become due to the Contractor and 
the Engineer shall notify the Contractor accordingly, with a copy to the 
Employer. 
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Independent 37.5 The Engineer may delegate inspection and testing of materials or Plant to an 
Inspection independent inspector. Any such delegation shall be effected in accordance with 

Sub-Clause 2.4 and for this purpose such independent inspector shall be 
considered as an assistant of the Engineer. Notice of such appointment (not being 
less than 14 days) shall be given by the Engineer to the Contractor. 

Examination of 38.1 No part of the Works shall be covered up or put out of view without the approval 
Work before of the Engineer and the Contractor shall afford full opportunity for the Engineer 
Covering up to examine and measure any such part of the Works which is about to be covered 

up or put out of view and to examine foundations before any part of the Works is 
placed thereon. The Contractor shall give notice to the Engineer whenever any 
such part of the Works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without unreasonable delay, unless he 
considers it unnecessary and advises the Contractor accordingly, attend for the 
purpose of examining and measuring such part of the Works or of examining 
such foundations. 

Uncovering 38.2 The Contractor shall uncover any part of the Works or make openings in or 
and Making through the same as the Engineer may from time to time instruct and shall 

Openings reinstate and make good such part. If any such part has been covered up or put 
out of view after compliance with the requirement of Sub-Clause 38.1 and is 
found to be executed in accordance with the Contract, the Engineer shall, after 
due consultation with the Employer and the Contractor, determine the amount of 
the Contractor's costs in respect of such of uncovering, making openings in or 
through, reinstating and making good the same, which shall be added to the 
Contract Price, and shall notify the Contractor accordingly, with a copy to the 
Employer. In any other case all costs shall be borne by the Contractor. 

Removal of 39.1 The Engineer shall have authority to issue instructions from time to time, for: 

Improper Work, . 
(a) the removal from the Site within such time or times as may be specified in the 

Materials or Plant . . . . 
instruction, of any materials or Plant which, in the opinion of the Engineer, are 
not in accordance with the Contract, 

(b) the substitution of proper and suitable materials or Plant, and 

(c) the removal and proper re-execution, notwithstanding any previous test 
thereof or interim payment therefor, of any work which, in respect of 

(i) materials, Plant or workmanship, or 

(ii) design by the Contractor or for which he is responsible, 

is not, in the opinion of the Engineer, in accordance with the Contract. 

Default of 39.2 In case of default on the part of the Contractor in carrying out such instruction 
Contractor in within the time specified therein or, if none, within a reasonable time, the 

Compliance Employer shall be entitled to employ and pay other persons to carry out the same 
and all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer and the Contractor, be determined by the 
Engineer and shall be recoverable from the Contractor by the Employer, and may 
be deducted by the Employer from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy 
to the Employer. 

Suspension 
Suspension 40. 1 The Contractor shall, on the instructions of the Engineer, suspend the progress of 

of Work the Works or any part thereof for such time and in such manner as the Engineer 
may consider necessary and shall, during such suspension, properly protect and 

secure the Works or such part thereof so far as is necessary in the opinion of the 

Engineer. Unless such suspension is: 

(a) otherwise provided for in the Contract, 

(b) necessary by reason of some default of or breach of contract by the Contractor or 
for which he is responsible, 
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(c) necessary by reason of climatic conditions on the Site, or 

(d) necessary for the proper execution of the Works or for the safety of the Works 
or any part thereof (save to the extent that such necessity arises from any act or 
default by the Engineer or the Employer or from any of the risks defined in 
Sub-Clause 20.4), 

Sub-Clause 40.2 shall apply. 

Engineer's 40.2 Where, pursuant to Sub-Clause 40.1, this Sub-Clause applies the Engineer shall, 
Determination after due consultation with the Employer and the Contractor, determine: 

following . 

Suspension 
(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount, which shall be added to the Contract Price, in respect of the cost 
incurred by the Contractor by reason of such suspension, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Suspension 40.3 If the progress of the Works or any part thereof is suspended on the 
lasting more instructions of the Engineer and if permission to resume work is not given by the 
than 84 Days Engineer within a period of 84 days from the date of suspension then, unless such 

suspension is within paragraph (a), (b), (c) or (d) of Sub-Clause 40.1, the 
Contractor may give notice to the Engineer requiring permission, within 28 days 
from the receipt thereof, to proceed with the Works or that part thereof in regard 
to which progress is suspended. If, within the said time, such permission is not 
granted, the Contractor may, but is not bound to, elect to treat the suspension, 
where it affects part only of the Works, as an omission of such part under Clause 
51 by giving a further notice to the Engineer to that effect, or, where it affects the 
whole of the Works, treat the suspension as an event of default by the Employer 
and terminate his employment under the Contract in accordance with the 
provisions of Sub-Clause 69.1, whereupon the provisions of Sub-Clauses 69.2 
and 69.3 shall apply. 

Commencement and Delays 
Commencement 41.1 The Contractor shall commence the Works as soon as is reasonably possible after 

of Works the receipt by him of a notice to this effect from the Engineer, which notice shall 
be issued within the time stated in the Appendix to Tender after the date of the 
Letter of Acceptance. Thereafter, the Contractor shall proceed with the Works 
with due expedition and without delay. 

Possession of 42.1 Save insofar as the Contract may prescribe: 
Site and Access . 

Thereto (a) the extent of portions of the Site of which the Contractor is to be given possession 
from time to time, 

(b) the order in which such portions shall be made available to the Contractor, 

and, subject to any requirement in the Contract as to the order in which the Works 
shall be executed, the Employer will, with the Engineer's notice to commence the 
Works, give to the Contractor possession of 

(c) so much of the Site, and 

(d) such access as. in accordance with the Contract, is to be provided by the 
Employer as may be required to enable the Contractor to commence and proceed with 
the execution of the Works in accordance with the programme referred to in Clause 
14, if any, and otherwise in accordance with such reasonable proposals as the 
Contractor shall, by notice to the Engineer with a copy to the Employer, make. 
The Employer will, from time to time as the Works proceed, give to the 
Contractor possession of such further portions of the Site as may be required to 
enable the Contractor to proceed with the execution of the Works with due 
dispatch in accordance with such programme or proposals, as the case may be. 
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Failure to Give 42.2 If the Contractor suffers delay and/or incurs costs from failure on the part of the 
Possession Employer to give possession in accordance with the terms of Sub-Clause 42. 1, the 

Engineer shall, after due consultation with the Employer and the Contractor, 
determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Rights of Way 42.3 The Contractor shall bear all costs and charges for special or temporary 
and Facilities rights of way required by him in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site required 
by him for the purposes of the Works. 

Time for 43.1 The whole of the Works and, if applicable, any Section required to be completed 
Completion within a particular time as stated in the Appendix to Tender, shall be completed, 

in accordance with the provisions of Clause 48, within the time stated in the 
Appendix to Tender for the whole of the Works or the Section (as the case may 
be), calculated from the Commencement Date, or such extended time as may be 
allowed under Clause 44. 

Extension of Time 44.1 In the event of: 
for Completion 

(a) the amount or nature of extra or additional work, 

(b) any cause of delay referred to in these Conditions, 

(c) exceptionally adverse climatic conditions, 

(d) any delay, impediment or prevention by the Employer, or 

(e) other special circumstances which may occur, other than through a default of 
or breach of contract by the Contractor or for which he is responsible, 

being such as fairly to entitle the Contractor to an extension of the Time for 
Completion of the Works, or any Section or part thereof, the Engineer shall, 
after due consultation with the Employer and the Contractor, determine the 
amount of such extension and shall notify the Contractor accordingly, with a 
copy to the Employer. 

Contractor 44.2 Provided that the Engineer is not bound to make any determination unless the 
to Provide Contractor has 

Notification and . . . . . 

Detailed (a) within 28 days after such event has first arisen notified the Engineer with a 

Particulars copy to the Employer, and 

(b) within 28 days, or such other reasonable time as may be agreed by the 
Engineer, after such notification submitted to the Engineer detailed particulars of 
any extension of time to which he may consider himself entitled in order that such 
submission may be investigated at the time. 

Interim 44.3 Provided also that where an event has a continuing effect such that it is not 
Determination practicable for the Contractor to submit detailed particulars within the period of 

of Extension 28 days referred to in Sub-Clause 44.2(b), he shall nevertheless be entitled to an 
extension of time provided that he has submitted to the Engineer interim 
particulars at intervals of not more than 28 days and final particulars within 28 
days of the end of the effects resulting from the event. On receipt of such interim 
particulars, the Engineer shall, without undue delay, make an interim 
determination of extension of time and, on receipt of the final particulars, the 
Engineer shall review all the circumstances and shall determine an overall 
extension of time in regard to the event. In both such cases the Engineer shall 
make his determination after due consultation with the Employer and the 
Contractor and shall notify the Contractor of the determination, with a copy to 
the Employer. No final review shall result in a decrease of any extension of time 
already determined by the Engineer. 
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Restriction on 45.1 Subject to any provision to the contrary contained in the Contract, none of the 
Working Hours Works shall, save as hereinafter provided, be carried on during the night or on 

locally recognised days of rest without the consent of the Engineer, except when 
work is unavoidable or absolutely necessary for the saving of life or property or 
for the safety of the Works, in which case the Contractor shall immediately advise 
the Engineer. Provided that the provisions of this Clause shall not be applicable 
in the case of any work which it is customary to carry out by multiple shifts. 

Rate of Progress 46.1 If for any reason, which does not entitle the Contractor to an extension of time, 
the rate of progress of the Works or any Section is at any time, in the opinion of 
the Engineer, too slow to comply with the Time for Completion, the Engineer 
shall so notify the Contractor who shall thereupon take such steps as are 
necessary, subject to the consent of the Engineer, to expedite progress so as to 
comply with the Time for Completion. The Contractor shall not be entitled to any 
additional payment for taking such steps. If, as a result of any notice given by the 
Engineer under this Clause, the Contractor considers that it is necessary to do any 
work at night or on locally recognised days of rest, he shall be entitled to seek the 
consent of the Engineer so to do. Provided that if any steps, taken by the 
Contractor in meeting his obligations under this Clause, involve the Employer in 
additional supervision costs, such costs shall, after due consultation with the 
Employer and the Contractor, be determined by the Engineer and shall be 
recoverable from the Contractor by the Employer, and may be deducted by the 
Employer from any monies due or to become due to the Contractor and the 
Engineer shall notify the Contractor accordingly, with a copy to the Employer. 

Liquidated 47.1 If the Contractor fails to comply with the Time for Completion in accordance 
Damages with Clause 48, for the whole of the Works or, if applicable, any Section within 
for Delay the relevant time prescribed by Clause 43, then the Contractor shall pay to the 

Employer the relevant sum stated in the Appendix to Tender as liquidated 
damages for such default and not as a penalty (which sum shall be the only 
monies due from the Contractor for such default) for every day or part of a day 
which shall elapse between the relevant Time for Completion and the date stated 
in a Taking-Over Certificate of the whole of the Works or the relevant Section, 
subject to the applicable limit stated in the Appendix to Tender. The Employer 
may, without prejudice to any other method of recovery, deduct the amount of 
such damages from any monies due or to become due to the Contractor. The 
payment or deduction of such damages shall not relieve the Contractor from his 
obligation to complete the Works, or from any other of his obligations and 
liabilities under the Contract. 

Reduction of 47.2 If, before the Time for Completion of the whole of the Works or, if applicable, 
Liquidated any Section, a Taking-Over Certificate has been issued for any part of the Works 
Damages or of a Section, the liquidated damages for delay in completion of the remainder 

of the Works or of that Section shall, for any period of delay after the date stated 
in such Taking-Over Certificate, and in the absence of alternative provisions in 
the Contract, be reduced in the proportion which the value of the part so certified 
bears to the value of the whole of the Works or Section, as applicable. The provisions 
of this Sub-Clause shall only apply to the rate of liquidated damages and shall not 
affect the limit thereof. 
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Taking-Over 48.1 When the whole of the Works have been substantially completed and have 
Certificate satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the 
Employer, accompanied by a written undertaking to finish with due expedition 
any outstanding work during the Defects Liability Period. Such notice and 
undertaking shall be deemed to be a request by the Contractor for the Engineer to 
issue a Taking-Over Certificate in respect of the Works. The Engineer shall, 
within 21 days of the date of delivery of such notice, either issue to the 
Contractor, with a copy to the Employer, a Taking-Over Certificate, stating the 
dare on which, in his opinion, the Works were substantially completed in 
accordance with the Contract, or give instructions in writing to the Contractor 
specifying all the work which, in the Engineer's opinion, is required to be done by 
the Contractor before the issue of such Certificate. The Engineer shall also notify 
the Contractor of any defects in the Works affecting substantial completion that 
may appear after such instructions and before completion of the Works specified 
therein. The Contractor shall be entitled to receive such Taking-Over Certificate 
within 21 days of completion, to the satisfaction of the Engineer, of the Works so 

specified and remedying any defects so notified. 

Taking Over of 48.2 Similarly, in accordance with the procedure set out in Sub-Clause 48.1, the 
Sections or Parts Contractor may request and the Engineer shall issue a Taking-Over Certificate in 

respect of: 

(a) any Section in respect of which a separate Time for Completion is provided in 
the Appendix to Tender, 

(b) any substantial part of the Permanent Works which has been both completed 
to the satisfaction of the Engineer and, otherwise than as provided for in the 
Contract, occupied or used by the Employer, or 

(c) any part of the Permanent Works which the Employer has elected to occupy or 
use prior to completion (where such prior occupation or use is not provided for in 
the Contract or has not been agreed by the Contractor as a temporary measure). 

Substantial 48.3 If any part of the Permanent Works has been substantially completed and has 
Completion satisfactorily passed any Tests on Completion prescribed by the Contract, the 

of Parts Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent Works before completion of the whole of the Works and, upon the 
issue of such Certificate, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work in that part of the Permanent 
Works during the Defects Liability Period. 

Surfaces 48.4 Provided that a Taking-Over Certificate given in respect of any Section or part of 
Requiring the Permanent Works before completion of the whole of the Works shall not be 

Reinstatement deemed to certify completion of any ground or surfaces requiring reinstatement, 
unless such Taking-Over Certificate shall expressly so state. 

Defects Liability 
Defects Liability 49.1 In these Conditions the expression "Defects Liability Period" shall mean the 

Period defects liability period named in the Appendix to Tender, calculated from: 

(a) the date of completion of the Works certified by the Engineer in accordance 
with Clause 48, or 

(b) in the event of more than one certificate having been issued by the Engineer 
under Clause 48, the respective dates so certified, 

and in relation to the Defects Liability Period the expression "the Works" shall be 
construed accordingly. 
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Completion of 49.2 To the intent that the Works shall, at or as soon as practicable after the expiration 
Outstanding Work of the Defects Liability Period, be delivered to the Employer in the condition 

and Remedying required by the Contract, fair wear and tear excepted, to the satisfaction of the 
Defects Engineer, the Contractor shall: 

(a) complete the work, if any, outstanding on the date stated in the Taking-Over 
Certificate as soon as practicable after such date, and 

(b) execute all such work of amendment, reconstruction, and remedying defects, 
shrinkages or other faults as the Engineer may, during the Defects Liability 
Period or within 14 days after its expiration, as a result of an inspection made by 
or on behalf of the Engineer prior to its expiration, instruct the Contractor to 
execute. 

Cost of 49.3 All work referred to in Sub-Clause 49.2 (b) shall be executed by the Contractor at 
Remedying his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

Defects 
(a) the use of materials, Plant or workmanship not in accordance with the 
Contract, 

(b) where the Contractor is responsible for the design of part of the Permanent 
Works, any fault in such design, or 

(c) the neglect or failure on the part of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under the Contract. 

If, in the opinion of the Engineer, such necessity is due to any other cause, he shall 
determine an addition to the Contract Price in accordance with Clause 52 and 
shall notify the Contractor accordingly, with a copy to the Employer. 

Contractor's 49.4 In case of default on the part of the Contractor in carrying out such instruction 
Failure to Carry within a reasonable time, the Employer shall be entitled to employ and pay other 

Out Instructions persons to carry out the same and if such work is work which, in the opinion of 
the Engineer, the Contractor was liable to do at his own cost under the Contract, 
then all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer and the Contractor, be determined by the 
Engineer and shall be recoverable from the Contractor by the Employer, and may 
be deducted by the Employer from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy 
to the Employer. 

Contractor 50.1 If any defect, shrinkage or other fault in the Works appears at any time prior to 
to Search the end of the Defects Liability Period, the Engineer may instruct the Contractor, 

with copy to the Employer, to search under the directions of the Engineer for the 
cause thereof. Unless such defect, shrinkage or other fault is one for which the 
Contractor is liable under the Contract, the Engineer shall, after due consultation 
with the Employer and the Contractor, determine the amount in respect of the 
costs of such search incurred by the Contractor, which shall be added to the 
Contract Price and shall notify the Contractor accordingly, with a copy to the 
Employer. If such defect, shrinkage or other fault is one for which the Contractor 
is liable, the cost of the work carried out in searching as aforesaid shall be borne 
by the Contractor and he shall in such case remedy such defect, shrinkage or other 
fault at his own cost in accordance with the provisions of Clause 49. 

Alterations, Additions and Omissions 
Variations 51.1 The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he shall 
have the authority to instruct the Contractor to do and the Contractor shall do 
any of the following: 

(a) increase or decrease the quantity of any work included in the Contract, 

(b) omit any such work (but not if the omitted work is to be carried out by the 
Employer or by another contractor), 
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(c) change the character or quality or kind of any such work, 

(d) change the levels, lines, position and dimensions of any part of the Works, 

(e) execute additional work of any kind necessary for the completion of the 
Works, or 

(f) change any specified sequence or timing of construction of any part of the 
Works. 

No such variation shall in any way vitiate or invalidate the Contract, but the 
effect, if any, of all such variations shall be valued in accordance with Clause 52. 
Provided that where the issue of an instruction to vary the Works is necessitated 
by some default of or breach of contract by the Contractor or for which he is 
responsible, any additional cost attributable to such default shall be borne by the 
Contractor. 

Instructions for 51.2 The Contractor shall not make any such variation without an instruction of the 
Variations Engineer. Provided that no instruction shall be required for increase or decrease 

in the quantity of any work where such increase or decrease is not the result of an 
instruction given under this Clause, but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities. 

Valuation of 52.1 All variations referred to in Clause 51 and any additions to the Contract Price 
Variations which are required to be determined in accordance with Clause 52 (for the 

purposes of this Clause referred to as "varied work"), shall be valued at the rates 
and prices set out in the Contract if, in the opinion of the Engineer, the same shall 
be applicable. If the Contract does not contain any rates or prices applicable to 
the varied work, the rates and prices in the Contract shall be used as the basis for 
valuation so far as may be reasonable, failing which, after due consultation by the 
Engineer with the Employer and the Contractor, suitable rates or prices shall be 
agreed upon between the Engineer and the Contractor. In the event of 
disagreement the Engineer shall fix such rates or prices as are, in his opinion, 
appropriate and shall notify the Contractor accordingly, with a copy to the 
Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall 
determine provisional rates or prices to enable on-account payments to be 
included in certificates issued in accordance with Clause 60. 

Power 52.2 Provided that if the nature or amount of any varied work relative to the nature or 
of Engineer amount of the whole of the Works or to any part thereof, is such that, in the 
to Fix Rates opinion of the Engineer, the rate or price contained in the Contract for any item 

of the Works is, by reason of such varied work, rendered inappropriate or 
inapplicable, then, after due consultation by the Engineer with the Employer and 
the Contractor, a suitable rate or price shall be agreed upon between the Engineer 
and the Contractor. In the event of disagreement the Engineer shall fix such other 
rate or price as is, in his opinion, appropriate and shall notify the Contractor 
accordingly, with a copy to the Employer. Until such time as rates or prices are 
agreed or fixed, the Engineer shall determine provisional rates or prices to enable 
on-account payments to be included in certificates issued in accordance with 
Clause 60. 

Provided also that no varied work instructed to be done by the Engineer pursuant 
to Clause 51 shall be valued under Sub-Clause 52.1 or under this Sub-Clause 
unless, within 14 days of the date of such instruction and, other than in the case of 
omitted work, before the commencement of the varied work, notice shall have 
been given either: 

(a) by the Contractor to the Engineer of his intention to claim extra payment or a 
varied rate or price, or 

(b) by the Engineer to the Contractor of his intention to vary a rate or price. 

Variations 52.3 If, on the issue of the Taking-Over Certificate for the whole of the Works, it is 
Exceeding 15 found that as a result of: 

percent (a) all varied work valued under Sub-Clauses 52.1 and 52.2, and 
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(b) all adjustments upon measurement of the estimated quantities set out in the 
Bill of Quantities, excluding Provisional Sums, dayworks and adjustments of 
price made under Clause 70, 

but not from any other cause, there have been additions to or deductions from the 
Contract Price which taken together are in excess of 15 per cent of the "Effective 
Contract Price" (which for the purposes of this Sub-Clause shall mean the 
Contract Price, excluding Provisional Sums and allowance for dayworks, if any) 
then and in such event (subject to any action already taken under any other 
Sub-Clause of this Clause), after due consultation by the Engineer with the 
Employer and the Contractor, there shall be added to or deducted from the 
Contract Price such further sum as may be agreed between the Contractor and the 
Engineer or, failing agreement, determined by the Engineer having regard to the 
Contractor's Site and general overhead costs of the Contract. The Engineer shall 
notify the Contractor of any determination made under this Sub-Clause, with a 
copy to the Employer. Such sum shall be based only on the amount by which such 
additions or deductions shall be in excess of 15 per cent of the Effective Contract 
Price. 

Daywork 52.4 The Engineer may, if in his opinion it is necessary or desirable, issue an instruction that 
any varied work shall be executed on a daywork basis. The Contractor shall then be 
paid for such varied work under the terms set out in the daywork schedule included in 

the Contract and at the rates and prices affixed thereto by him in the Tender. 

The Contractor shall furnish to the Engineer such receipts or other vouchers as 
may be necessary to prove the amounts paid and, before ordering materials, shall 
submit to the Engineer quotations for the same for his approval. 

In respect of such of the Works executed on a daywork basis, the Contractor 
shall, during the continuance of such work, deliver each day to the Engineer an 
exact list in duplicate of the names, occupation and time of all workmen 
employed on such work and a statement, also in duplicate, showing the 
description and quantity of all materials and Contractor's Equipment used 
thereon or therefor other than Contractor's Equipment which is included in the 

percentage addition in accordance with such daywork schedule. One copy of each 
list and statement will, if correct, or when agreed, be signed by the Engineer and 
returned to the Contractor. 

At the end of each month the Contractor shall deliver to the Engineer a priced 
statement of the labour, materials and Contractor's Equipment, except as 
aforesaid, used and the Contractor shall not be entitled to any payment unless 
such lists and statements have been fully and punctually rendered. Provided 

always that if the Engineer considers that for any reason the sending of such lists 
or statements by the Contractor, in accordance with the foregoing provision, was 
impracticable he shall nevertheless be entitled to authorise payment for such 
work, either as daywork, on being satisfied as to the time employed and the 
labour, materials and Contractor's Equipment used on such work, or at such 
value therefor as shall, in his opinion, be fair and reasonable. 

Procedure for Claims 
Notice of Claims 53.1 Notwithstanding any other provision of the Contract, if the Contractor intends to 

claim any additional payment pursuant to any Clause of these Conditions or 
otherwise, he shall give notice of his intention to the Engineer, with a copy to the 
Employer, within 28 days after the event giving rise to the claim has first arisen. 

Contemporary 53.2 Upon the happening of the event referred to in Sub-Clause 53.1, the Contractor 
Records shall keep such contemporary records as may reasonably be necessary to support 

any claim he may subsequently wish to make. Without necessarily admitting the 
Employer's liability, the Engineer shall, on receipt of a notice under Sub-Clause 
53.1, inspect such contemporary records and may instruct the Contractor to keep 
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any further contemporary records as are reasonable and may be material to the 
claim of which notice has been given. The Contractor shall permit the Engineer to 
inspect all records kept pursuant to this Sub-Clause and shall supply him with 
copies thereof as and when the Engineer so instructs. 

Substantiation 53.3 Within 28 days, or such other reasonable time as may be agreed by the Engineer, 
of Claims of giving notice under Sub-Clause 53.1, the Contractor shall send to the Engineer 

an account giving detailed particulars of the amount claimed and the grounds 
upon which the claim is based. Where the event giving rise to the claim has a 
continuing effect, such account shall be considered to be an interim account and 
the Contractor shall, at such intervals as the Engineer may reasonably require, 
send further interim accounts giving the accumulated amount of the claim and 
any further grounds upon which it is based. In cases where interim accounts are 
sent to the Engineer, the Contractor shall send a final account within 28 days of 
the end of the effects resulting from the event. The Contractor shall, if required 
by the Engineer so to do, copy to the Employer all accounts sent to the Engineer 
pursuant to this Sub-Clause. 

Failure to Comply 53.4 If the Contractor fails to comply with any of the provisions of this Clause in 

respect of any claim which he seeks to make, his entitlement to payment in respect 
thereof shall not exceed such amount as the Engineer or any arbitrator or 
arbitrators appointed pursuant to Sub-Clause 67.3 assessing the claim considers 
to be verified by contemporary records (whether or not such records were 
brought to the Engineer's notice as required under Sub-Clauses 53.2 and 53.3). 

Payment of Claims 53.5 The Contractor shall be entitled to have included in any interim payment certified 
by the Engineer pursuant to Clause 60 such amount in respect of any claim as the 
Engineer, after due consultation with the Employer and the Contractor, may 
consider due to the Contractor provided that the Contractor has supplied 
sufficient particulars to enable the Engineer to determine the amount due. If such 
particulars are insufficient to substantiate the whole of the claim, the Contractor 
shall be entitled to payment in respect of such part of the claim as such particulars 
may substantiate to the satisfaction of the Engineer. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy to the 
Employer. 

Contractor's Equipment, Temporary Works 
and Materials 

Contractor's 54.1 All Contractor's Equipment, Temporary Works and materials provided by the 
Equipment, Contractor shall, when brought on to the Site, be deemed to be exclusively 

Temporary Works intended for the execution of the Works and the Contractor shall not remove the 
and Materials; same or any part thereof, except for the purpose of moving it from one part of the 
Exclusive Use Site to another, without the consent of the Engineer. Provided that consent shall 
for the Works not be required for vehicles engaged in transporting any staff, labour, 

Contractor's Equipment, Temporary Works, Plant or materials to or from the 
Site. 

Employer not 54.2 The Employer shall not at any time be liable, save as mentioned in Clauses 20 and 
Liable for Damage 65, for the loss of or damage to any of the said Contractor's Equipment, 

Temporary Works or materials. 

Customs 54.3 The Employer will use his best endeavours in assisting the Contractor, where 
Clearance required, in obtaining clearance through the Customs of Contractor's 

Equipment, materials and other things required for the Works. 

Re-export of 54.4 In respect of any Contractor's Equipment which the Contractor has imported for 
Contractor's the purposes of the Works, the Employer will use his best endeavours to assist the 

Equipment Contractor, where required, in procuring any necessary Govemment consent to 
the re-export of such Contractor's Equipment by the Contractor upon the 
removal thereof pursuant to the terms of the Contract. 
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Conditions of Hire 54.5 With a view to securing, in the event of termination under Clause 63, the 
of Contractor's continued availability, for the purpose of executing the Works, of any hired 

Equipment Contractor's Equipment, the Contractor shall not bring on to the Site any hired 
Contractor's Equipment unless there is an agreement for the hire thereof (which 
agreement shall be deemed not to include an agreement for hire purchase) which 
contains a provision that the owner thereof will, on request in writing made by the 
Employer within 7 days after the date on which any termination has become 
effective, and on the Employer undertaking to pay all hire charges in respect 
thereof from such date, hire such Contractor's Equipment to the Employer on 
the same terms in all respects as the same was hired to the Contractor save that the 
Employer shall be entitled to permit the use thereof by any other contractor 
employed by him for the purpose of executing and completing the Works and 
remedying any defects therein, under the terms of the said Clause 63. 

Costs for the 54.6 In the event of the Employer entering into any agreement for the hire of 
Purpose of Contractor's Equipment pursuant to Sub-Clause 54.5, all sums properly paid by Clause 63 the Employer under the provisions of any such agreement and all costs incurred 

by him (including stamp duties) in entering into such agreement shall be deemed, 
for the purpose of Clause 63, to be part of the cost of executing and completing 
the Works and the remedying of any defects therein. 

Incorporation of 54.7 The Contractor shall, where entering into any subcontract for the execution of 
Clause in any part of the Works, incorporate in such subcontract (by reference or 

Subcontracts otherwise) the provisions of this Clause in relation to Contractor's Equipment, 
Temporary Works or materials brought on to the Site by the Subcontractor. 

Approval of 54.8 The operation of this Clause shall not be deemed to imply any approval by the 
Materials Engineer of the materials or other matters referred to therein nor shall it prevent not Implied the rejection of any such materials at any time by the Engineer. 

Measurement 
Quantities 55.1 The quantities set out in the Bill of Quantities are the estimated quantities for the 

Works, and they are not to be taken as the actual and correct quantities of the 
Works to be executed by the Contractor in fulfilment of his obligations under the 
Contract. 

Works to be 56.1 The Engineer shall, except as otherwise stated, ascertain and determine by Measured measurement the value of the Works in accordance with the Contract and the 
Contractor shall be paid that value in accordance with Clause 60. The Engineer 
shall, when he requires any part of the Works to be measured, give reasonable 
notice to the Contractor's authorised agent, who shall: 

(a) forthwith attend or send a qualified representative to assist the Engineer in 
making such measurement, and 

(b) supply all particulars required by the Engineer. 
Should the Contractor not attend, or neglect or omit to send such representative, 
then the measurement made by the Engineer or approved by him shall be taken to 
be the correct measurement of such part of the Works. For the purpose of 
measuring such Permanent Works as are to be measured by records and 
drawings, the Engineer shall prepare records and drawings as the work proceeds 
and the Contractor, as and when called upon to do so in writing, shall, within 14 
days, attend to examine and agree such records and drawings with the Engineer 
and shall sign the same when so agreed. If the Contractor does not attend to 
examine and agree such records and drawings, they shall be taken to be correct. 
If, after examination of such records and drawings, the Contractor does not 
agree the same or does not sign the same as agreed, they shall nevertheless be 
taken to be correct, unless the Contractor, within 14 days of such examination, 
lodges with the Engineer notice of the respects in which such records and 
drawings are claimed by him to be incorrect. On receipt of such notice, the 
Engineer shall review the records and drawings and either confirm or vary them. 
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Method of 57.1 The Works shall be measured net, notwithstanding any general or local custom, 
Measurement except where otherwise provided for in the Contract. 

Breakdown of 57.2 For the purposes of statements submitted in accordance with Sub-Clause 60.1, 
Lump Sum Items the Contractor shall submit to the Engineer, within 28 days after the receipt of the 

Letter of Acceptance, a breakdown for each of the lump sum items contained in 
the Tender. Such breakdowns shall be subject to the approval of the Engineer. 

Provisional Sums 
Definition of 58.1 "Provisional Sum" means a sum included in the Contract and so designated in 
"Provisional the Bill of Quantities for the execution of any part of the Works or for the supply 

Sum" of goods, materials, Plant or services, or for contingencies, which sum may be 
used, in whole or in part, or not at all, on the instructions of the Engineer. The 
Contractor shall be entitled to only such amounts in respect of the work, supply 
or contingencies to which such Provisional Sums relate as the Engineer shall 
determine in accordance with this Clause. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy to the 
Employer. 

Use of 58.2 In respect of every Provisional Sum the Engineer shall have authority to issue 
Provisional instructions for the execution of work or for the supply of goods, materials, Plant 

Sums or services by: 

(a) the Contractor, in which case the Contractor shall be entitled to an amount 
equal to the value thereof determined in accordance with Clause 52, and 

(b) a nominated Subcontractor, as hereinafter defined, in which case the sum to 
be paid to the Contractor therefor shall be determined and paid in accordance 
with Sub-Clause 59.4. 

Production of 58.3 The Contractor shall produce to the Engineer all quotations, invoices, vouchers 
Vouchers and accounts or receipts in connection with expenditure in respect of Provisional 

Sums, except where work is valued in accordance with rates or prices set out in the 
Tender. 

Nominated Subcontractors 
Definition of 59.1 All specialists, merchants, tradesmen and others executing any work or supplying 
"Nominated any goods, materials, Plant or services for which Provisional Sums are included 

Subcontractors" in the Contract, who may have been or be nominated or selected or approved by 
the Employer or the Engineer, and all persons to whom by virtue of the 
provisions of the Contract the Contractor is required to subcontract shall, in the 
execution of such work or the supply of such goods, materials, Plant or services, 
be deemed to be subcontractors to the Contractor and are referred to in this 
Contract as "nominated Subcontractors". 

Nominated 59.2 The Contractor shall not be required by the Employer or the Engineer, or be 
Subcontractors; deemed to be under any obligation, to employ any nominated Subcontractor 

Objection to against whom the Contractor may raise reasonable objection, or who declines to 
Nomination enter into a subcontract with the Contractor containing provisions: 

(a) that in respect of the work, goods, materials, Plant or services the subject of 
the subcontract, the nominated Subcontractor will undertake towards the 
Contractor such obligations and liabilities as will enable the Contractor to 
discharge his own obligations and liabilities towards the Employer under the 
terms of the Contract and will save harmless and indemnify the Contractor from 
and against the same and from all claims, proceedings, damages, costs, charges 
and expenses whatsoever arising out of or in connection therewith, or arising out 
of or in connection with any failure to perform such obligations or to fulfil such 
liabilities, and 
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(b) that the nominated Subcontractor will save harmless and indemnify the 
Contractor from and against any negligence by the nominated Subcontractor, his 
agents, workmen and servants and from and against any misuse by him or them 
of any Temporary Works provided by the Contractor for the purposes of the 
Contract and froni all claims as aforesaid. 

Design 59.3 If in connection with any Provisional Sum the services to be provided include any 
Requirements matter of design or specification of any part of the Permanent Works or of any to be Expressly Plant to be incorporated therein, such requirement shall be expressly stated in the 

Stated Contract and shall be included in any nominated Subcontract. The nominated 
Subcontract shall specify that the nominated Subcontractor providing such 
services will save harmless and indemnify the Contractor from and against the 
same and from all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in connection with any failure to perform such 
obligations or to fulfil such liabilities. 

Payments to 59.4 For all work executed or goods, materials, Plant or services supplied by any 
Nominated nominated Subcontractor, the Contractor shall be entitled to: 

Subcontractors 
(a) the actual price paid or due to be paid by the Contractor, on the instructions of 
the Engineer, and in accordance with the subcontract; 

(b) in respect of labour supplied by the Contractor, the sum, if any, entered in the 
Bill of Quantities or, if instructed by the Engineer pursuant to paragraph (a) of 
Sub-Clause 58.2, as may be determined in accordance with Clause 52; and 

(c) in respect of all other charges and profit, a sum being a percentage rate of the 
actual price paid or due to be paid calculated, where provision has been made in 
the Bill of Quantities for a rate to be set against the relevant Provisional Sum, at 
the rate inserted by the Contractor against that item or, where no such provision 
has been made, at the rate inserted by the Contractor in the Appendix to Tender 
and repeated where provision for such is made in a special item provided in the 
Bill of Quantities for such purpose. 

Certification of 59.5 Before issuing, under Clause 60, any certificate, which includes any payment in 
Payments to respect of work done or goods, materials, Plant or services supplied by any 

Nominated nominated Subcontractor, the Engineer shall be entitled to demand from the 
Subcontractors Contractor reasonable proof that all payments, less retentions, included in 

previous certificates in respect of the work or goods, materials, Plant or services 
of such nominated Subcontractor have been paid or discharged by the 
Contractor. If the Contractor fails to supply such proof then, unless the 
Contractor: 

(a) satisfies the Engineer in writing that he has reasonable cause for withholding 
or refusing to make such payments, and 

(b) produces to the Engineer reasonable proof that he has so informed such 
nominated Subcontractor in writing, 
the Employer shall be entitled to pay to such nominated Subcontractor direct, 
upon the certificate of the Engineer, all payments, less retentions, provided for in 
the nominated Subcontract, which the Contractor has failed to make to such 
nominated Subcontractor and to deduct by way of set-off the amount so paid by 
the Employer from any sums due or to become due from the Employer to the 
Contractor. 

Provided that, where the Engineer has certified and the Employer has paid direct 
as aforesaid, the Engineer shall, in issuing any further certificate in favour of the 
Contractor, deduct from the amount thereof the amount so paid, direct as 
aforesaid, but shall not withhold or delay the issue of the certificate itself when 
due to be issued under the terms of the Contract. 
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Certificates and Payment 
Monthly 60.1 The Contractor shall submit to the Engineer after the end of each month six 

Statements copies, each signed by the Contractor's representative approved by the Engineer 
in accordance with Sub-Clause 15.1, of a statement, in such form as the Engineer 
may from time to time prescribe, showing the amounts to which the Contractor 
considers himself to be entitled up to the end of the month in respect of: 

(a) the value of the Permanent Works executed, 

(b) any other items in the Bill of Quantities including those for Contractor's 
Equipment, Temporary Works, dayworks and the like, 

(c) the percentage of the invoice value of listed materials, all as stated in the 
Appendix to Tender, and Plant delivered by the Contractor on the Site for 
incorporation in the Permanent Works but not incorporated in such Works, 

(d) adjustments under Clause 70, and 

(e) any other sum to which the Contractor may be entitled under the Contract or 
otherwise. 

Monthly Payments 60.2 The Engineer shall, within 28 days of receiving such statement, deliver to the Em- 

ployer an Interim Payment Certificate stating the amount of payment to the Contractor 
which the Engineer considers due and payable in respect of such statement, subject: 

(a) firstly, to the retention of the amount calculated by applying the Percentage of 
Retention stated in the Appendix to Tender, to the amount to which the 
Contractor is entitled under paragraphs (a), (b), (c) and (e) of Sub-Clause 60.1 
until the amount so retained reaches the Limit of Retention Money stated in the 
Appendix to Tender, and 

(b) secondly, to the deduction, other than pursuant to Clause 47, of any sums 
which may have become due and payable by the Contractor to the Employer. 

Provided that the Engineer shall not be bound to certify any payment under this 
Sub-Clause if the net amount thereof, after all retentions and deductions, would 
be less than the Minimum Amount of Interim Payment Certificates stated in the 

Appendix to Tender. 

Notwithstanding the terms of this Clause or any other Clause of the 
Contract no amount will be certified by the Engineer for payment until 
the performance security, if required under the Contract, has been provided by the 
Contractor and approved by the Employer. 

Payment of 60.3 (a) Upon the issue of the Taking-Over Certificate with respect to the whole of the 
Retention Money Works, one half of the Retention Money, or upon the issue of a Taking-Over 

Certificate with respect to a Section or part of the Permanent Works only such 

proportion thereof as the Engineer determines having regard to the relative value 
of such Section or part of the Permanent Works, shall be certified by the Engineer 
for payment to the Contractor. 

(b) Upon the expiration of the Defects Liability Period for the Works the other half of 
the Retention Money shall be certified by the Engineer for payment to the Contractor. 
Provided that, in the event of different Defects Liability Periods having become 

applicable to different Sections or parts of the Permanent Works pursuant to Clause 48, 
the expression "expiration of the Defects Liability Period" shall, for the purposes of 
this Sub-Clause, be deemed to mean the expiration of the latest of such periods. 
Provided also that if at such time there shall remain to be executed by the Contractor 

any work instructed, pursuant to Clauses 49 and 50, in respect of the Works, the 
Engineer shall be entitled to withhold certification until completion of such work 
of so much of the balance of the Retention Money as shall, in the opinion of the 
Engineer, represent the cost of the work remaining to be executed. 

Correction of 60.4 The Engineer may by any Interim Payment Certificate make any correction or 
Certificates modification in any previous Interim Payment Certificate which shall have been issued 

by him and shall have authority, if any work is not being carried out to his satisfaction, 
to omit or reduce the value of such work in any Interim Payment Certificate. 
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Statement at 60.5 Not later than 84 days after the issue of the Taking-Over Certificate in respect of 
Completion the whole of the Works, the Contractor shall submit to the Engineer six copies of a 

Statement at Completion with supporting documents showing in detail, in the form 
approved by the Engineer: 

(a) the final value of all work done in accordance with the Contract up to the date 
stated in such Taking-Over Certificate, 

(b) any further sums which the Contractor considers to be due, and 

(c) an estimate of amounts which the Contractor considers will become due to 
him under the Contract. 

The estimated amounts shall be shown separately in such Statement at 
Completion. The Engineer shall certify payment in accordance with Sub-Clause 
60.2. 

Final Statement 60.6 Not later than 56 days after the issue of the Defects Liability Certificate pursuant 
to Sub-Clause 62.1, the Contractor shall submit to the Engineer for consideration six 
copies of a draft final statement with supporting documents showing in detail, in the 
form approved by the Engineer: 

(a) the value of all work done in accordance with the Contract, and 

(b) any further sums which the Contractor considers to be due to him under the 
Contract or otherwise. 

If the Engineer disagrees with or cannot verify any part of the draft final 
statement, the Contractor shall submit such further information as the Engineer 
may reasonably require and shall make such changes in the draft as may be agreed 
between them. The Contractor shall then prepare and submit to the Engineer the 
final statement as agreed (for the purposes of these Conditions referred to as the 
"Final Statement"). 

If, following discussions between the Engineer and the Contractor and any changes to 
the draft final statement which may be agreed between them, it becomes evident that 
a dispute exists, the Engineer shall deliver to the Employer an Interim Payment 
Certificate for those parts of the draft final statement, if any, which are not in dispute. 
The dispute may then be settled in accordance with Clause 67. 

Discharge 60.7 Upon submission of the Final Statement, the Contractor shall give to the 
Employer, with a copy to the Engineer, a written discharge confirming that the 
total of the Final Statement represents full and final settlement of all monies due 
to the Contractor arising out of or in respect of the Contract. Provided that such 
discharge shall become effective only after payment due under the Final 
Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the 
performance security referred to in Sub-Clause 10.1, if any, has been returned to 
the Contractor. 

Final Payment 60.8 Within 28 days after receipt of the Final Statement, and the written discharge, the 
Certificate Engineer shall issue to the Employer (with a copy to the Contractor) a Final Payment 

Certificate stating: 

(a) the amount which, in the opinion of the Engineer, is finally due under the 
Contract or otherwise, and 

(b) after giving credit to the Employer for all amounts previously paid by the 
Employer and for all sums to which the Employer is entitled other than under Clause 
47, the balance, if any, due from the Employer to the Contractor or from 
the Contractor to the Employer as the case may be. 

Cessation of 60.9 The Employer shall not be liable to the Contractor for any matter or thing arising 
Employer's out of or in connection with the Contract or execution of the Works, unless the 

Liability Contractor shall have included a claim in respect thereof in his Final Statement 
and (except in respect of matters or things arising after the issue of the 
Taking-Over Certificate in respect of the whole of the Works) in the Statement at 
Completion referred to in Sub-Clause 60.5. 
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Time for Payment 60.10 The amount due to the Contractor under any Interim Payment Certificate issued by the 
Engineer pursuant to this Clause, or to any other term of the Contract, shall, 
subject to Clause 47, be paid by the Employer to the Contractor within 28 days 
after such Interim Payment Certificate has been delivered to the Employer, or, in the 
case of the Final Payment Certificate referred to in Sub-Clause 60.8, within 56 days, 
after such Final Payment Certificate has been delivered to the Employer. In the event 
of the failure of the Employer to make payment within the times stated, the Employer 
shall pay to the Contractor interest at the rate stated in the Appendix to Tender upon 
all sums unpaid from the date by which the same should have been paid. The provisions 
of this Sub-Clause are without prejudice to the Contractor's entitlement under 
Clause 69 or otherwise. 

Approval only by 61.1 Only the Defects Liability Certificate, referred to in Clause 62, shall be deemed to 
Defects Liability constitute approval of the Works. 

Certificate 

Defects Liability 62.1 The Contract shall not be considered as completed until a Defects Liability 
Certificate Certificate shall have been signed by the Engineer and delivered to the Employer, 

with a copy to the Contractor, stating the date on which the Contractor shall have 
completed his obligations to execute and complete the Works and remedy any 
defects therein to the Engineer's satisfaction. The Defects Liability Certificate 
shall be given by the Engineer within 28 days after the expiration of the Defects 
Liability Period, or, if different defects liability periods shall become applicable 
to different Sections or parts of the Permanent Works, the expiration of the latest 
such period, or as soon thereafter as any works instructed, pursuant to Clauses 49 
and 50, have been completed to the satisfaction of the Engineer. Provided that 
the issue of the Defects Liability Certificate shall not be a condition precedent to 
payment to the Contractor of the second portion of the Retention Money in 
accordance with the conditions set out in Sub-Clause 60.3. 

Unfulfilled 62.2 Notwithstanding the issue of the Defects Liability Certificate the Contractor and 
Obligations the Employer shall remain liable for the fulfilment of any obligation incurred 

under the provisions of the Contract prior to the issue of the Defects Liability 
Certificate which remains unperformed at the time such Defects Liability 
Certificate is issued and, for the purposes of determining the nature and extent of 
any such obligation, the Contract shall be deemed to remain in force between the 
parties to the Contract. 

Remedies 
Default of 63.1 If the Contractor is deemed by law unable to pay his debts as they fall due, or 

Contractor enters into voluntary or involuntary bankruptcy, liquidation or dissolution (other 
than a voluntary liquidation for the purposes of amalgamation or reconstruction), or 
becomes insolvent, or makes an arrangement with, or assignment in favour of, his 
creditors, or agrees to carry out the Contract under a committee of inspection of his 
creditors, or if a receiver, administrator, trustee or liquidator is appointed over any 
substantial part of his assets, or if, under any law or regulation relating to 
reorganization, arrangement or readjustment of debts, proceedings are commenced 
against the Contractor or resolutions passed in connection with dissolution or liquidation 
or if any steps are taken to enforce any security interest over a substantial part of the 
assets of the Contractor, or if any act is done or event occurs with respect to the 
Contractor or his assets which, under any applicable law has a substantially similar 
effect to any of the foregoing acts or events, or if the Contractor has contravened Sub- 
Clause 3.1, or has an execution levied on his goods, or if the Engineer certifies to the 
Employer, with a copy to the Contractor, that, in his opinion, the Contractor: 

(a) has repudiated the Contract, 

(b) without reasonable excuse has failed 

(i) to commence the Works in accordance with Sub-Clause 41.1, or 

(ii) to proceed with the Works, or any Section thereof, within 28 days after 
receiving notice pursuant to Sub-Clause 46.1, 
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(c) has failed to comply with a notice issued pursuant to Sub-Clause 37.4 or an 
instruction issued pursuant to Sub-Clause 39.1 within 28 days after having 
received it, 

(d) despite previous warning from the Engineer, in writing, is otherwise 
persistently or flagrantly neglecting to comply with any of his obligations under 
the Contract, or 

(e) has contravened Sub-Clause 4.1, 

then the Employer may, after giving 14 days' notice to the Contractor, enter upon 
the Site and the Works and terminate the employment of the Contractor without 
thereby releasing the Contractor from any of his obligations or liabilities under 
the Contract, or affecting the rights and authorities conferred on the Employer or 
the Engineer by the Contract, and may himself complete the Works or may 
employ any other contractor to complete the Works. The Employer or such other 
contractor may use for such completion so much of the Contractor's Equipment, 
Temporary Works and materials as he or they may think proper. 

Valuation at Date 63.2 The Engineer shall, as soon as may be practicable after any such entry and 
of Termination termination by the Employer, fix and determine ex parte, or by or after reference 

to the parties or after such investigation or enquiries as he may think fit to make 
or institute, and shall certify: 

a) what amount (if any) had, at the time of such entry and termination, been 
reasonably earned by or would reasonably accrue to the Contractor in respect of 
work then actually done by him under the Contract, and 

(b) the value of any of the said unused or partially used materials, any 
Contractor's Equipment and any Temporary Works. 

Payment after 63.3 If the Employer terminates the Contractor's employment under this Clause, he shall 
Termination not be liable to pay to the Contractor any further amount (including damages) in 

respect of the Contract until the expiration of the Defects Liability Period and there 
after until the costs of execution, completion and remedying of any defects, damages 
for delay in completion (if any) and all other expenses incurred by the Employer have 
been ascertained and the amount thereof certified by the Engineer. The Contractor 
shall then be entitled to receive only such sum (if any) as the Engineer may 
certify would have been payable to him upon due completion by him after deducting 
the said amount. If such amount exceeds the sum which would have been payable 
to the Contractor on due completion by him, then the Contractor shall, upon demand, 
pay to the Employer the amount of such excess and it shall be deemed a debt due by 
the Contractor to the Employer and shall be recoverable accordingly. 

Assignment of 63.4 Unless prohibited by law, the Contractor shall, if so instructed by the Engineer 
Benefit of within 14 days of such entry and termination referred to in Sub-Clause 63.1, 

Agreement assign to the Employer the benefit of any agreement for the supply of any goods 
or materials or services and/or for the execution of any work for the purposes of 
the Contract, which the Contractor may have entered into. 

Urgent Remedial 64.1 If, by reason of any accident, or failure, or other event occurring to, in, or in 
Work connection with the Works, or any part thereof, either during the execution of the 

Works, or during the Defects Liability Period, any remedial or other work is, in the 
opinion of the Engineer, urgently necessary for the safety of the Works and the 
Contractor is unable or unwilling at once to do such work, the Employer shall be 
entitled to employ and pay other persons to carry out such work as the Engineer may 
consider necessary. If the work or repair so done by the Employer is work which, in 
the opinion of the Engineer, the Contractor was liable to do at his own cost under the 
Contract, then all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer and the Contractor, be determined by the Engineer 
and shall be recoverable from the Contractor by the Employer, and may be 
deducted by the Employer from any monies due or to become due to the Contractor 
and the Engineer shall notify the Contractor accordingly, with a copy to the 
Employer. Provided that the Engineer shall, as soon after the occurrence of any 
such emergency as may be reasonably practicable, notify the Contractor thereof. 
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Special Risks 
No Liability for 65.1 The Contractor shall be under no liability whatsoever in consequence of any of 
Special Risks the special risks referred to in Sub-Clause 65.2, whether by way of indemnity or 

otherwise, for or in respect of: 

(a) destruction of or damage to the Works, save to work condemned under the 
provisions of Clause 39 prior to the occurrence of any of the said special risks, 

(b) destruction of or damage to property, whether of the Employer or third 
parties, or 

(c) injury or loss of life. 

Special Risks 65.2 The special risks are: 

(a) the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 20.4, and 

(b) the risks defined under paragraph (b) of Sub-Clause 20.4 insofar as these 
relate to the country in which the Works are to be executed. 

Damage to Works 65.3 If the Works or any materials or Plant on or near or in transit to the Site, or any of 
by Special Risks the Contractor's Equipment, sustain destruction or damage by reason of any of 

the said special risks, the Contractor shall be entitled to payment in accordance 
with the Contract for any Permanent Works duly executed and for any materials 
or Plant so destroyed or damaged and, so far as may be required by the Engineer 
or as may be necessary for the completion of the Works, to payment for: 

(a) rectifying any such destruction or damage to the Works, and 

(b) replacing or rectifying such materials or Contractor's Equipment, 
and the Engineer shall determine an addition to the Contract Price in accordance 
with Clause 52 (which shall in the case of the cost of replacement of Contractor's 
Equipment include the fair market value thereof as determined by the Engineer) 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Projectile, Missile 65.4 Destruction, damage, injury or loss of life caused by the explosion or impact, 
whenever and wherever occurring, of any mine, bomb, shell, grenade, or other 
projectile, missile, munition, or explosive of war, shall be deemed to be a 
consequence of the said special risks. 

Increased Costs 65.5 Save to the extent that the Contractor is entitled to payment under any other 
arising from provision of the Contract, the Employer shall repay to the Contractor any costs 

Special Risks of the execution of the Works (other than such as may be attributable to the cost 
of reconstructing work condemned under the provisions of Clause 39 prior to the 
occurrence of any special risk) which are howsoever attributable to or consequent 
on or the result of or in any way whatsoever connected with the said special risks, 
subject however to the provisions in this Clause hereinafter contained in regard to 
outbreak of war, but the Contractor shall, as soon as any such cost comes to his 
knowledge, forthwith notify the Engineer thereof. The Engineer shall, after due 
consultation with the Employer and the Contractor, determine the amount of the 
Contractor's costs in respect thereof which shall be added to the Contract Price 
and shall notify the Contractor accordingly, with a copy to the Employer. 

Outbreak of War 65.6 If, during the currency of the Contract, there is an outbreak of war, whether war 
is declared or not, in any part of the world which, whether financially or 
otherwise, materially affects the execution of the Works, the Contractor shall, 
unless and until the Contract is terminated under the provisions of this Clause, 
continue to use his best endeavours to complete the execution of the Works. 
Provided that the Employer shall be entitled, at any time after such outbreak of 
war, to terminate the Contract by giving notice to the Contractor and, upon such 
notice being given, the Contract shall, except as to the rights of the parties under 
this Clause and Clause 67, terminate, but without prejudice to the rights of either 
party in respect of any antecedent breach thereof. 
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Removal of 65.7 If the Contract is terminated under the provisions of Sub-Clause 65.6, the 
Contractor's Contractor shall, with all reasonable dispatch, remove from the Site all 

Equipment on Contractor's Equipment and shall give similar facilities to his Subcontractors to 
Termination do so. 

Payment if 65.8 If the Contract is terminated as aforesaid, the Contractor shall be paid by the 
Contract Employer, insofar as such amounts or items have not already been covered by 

Terminated payments on account made to the Contractor, for all work executed prior to the 
date of termination at the rates and prices provided in the Contract and in 
addition: 

(a) the amounts payable in respect of any preliminary items referred to in the Bill 
of Quantities, so far as the work or service comprised therein has been carried out 
or performed, and a proper proportion of any such items which have been 
partially carried out or performed; 

(b) the cost of materials, Plant or goods reasonably ordered for the Works which 
have been delivered to the Contractor or of which the Contractor is legally liable 
to accept delivery, such materials, Plant or goods becoming the property of the 
Employer upon such payments being made by him; 

(c) a sum being the amount of any expenditure reasonably incurred by the 
Contractor in the expectation of completing the whole of the Works insofar as 
such expenditure has not been covered by any other payments referred to in this 
Sub-Clause; 

(d) any additional sum payable under the provisions of Sub-Clauses 65.3 and 65.5; 

(e) such proportion of the cost as may be reasonable, taking into account 
payments made or to be made for work executed, of removal of Contractor's 
Equipment under Sub-Clause 65.7 and, if required by the Contractor, return 
thereof to the Contractor's main plant yard in his country of registration or to 
other destination, at no greater cost; and 

(f) the reasonable cost of repatriation of all the Contractor's staff and workmen 
employed on or in connection with the Works at the time of such termination. 

Provided that against any payment due from the Employer under this 
Sub-Clause, the Employer shall be entitled to be credited with any outstanding 
balances due from the Contractor for advances in respect of Contractor's 
Equipment, materials and Plant and any other sums which, at the date of 
termination, were recoverable by the Employer from the Contractor under the 
terms of the Contract. Any sums payable under this Sub-Clause shall, after due 
consultation with the Employer and the Contractor, be determined by the 
Engineer who shall notify the Contractor accordingly, with a copy to the 
Employer. 

Release from Perlormance 
Payment in Event 66.1 If any circumstance outside the control of both parties arises after the issue of the 

of Release from Letter of Acceptance which renders it impossible or unlawful for either or both 
Performance parties to fulfil his or their contractual obligations, or under the law governing 

the Contract the parties are released from further performance, then the parties 
shall be discharged from the Contract, except as to their rights under this Clause 
and Clause 67 and without prejudice to the rights of either party in respect of 
any antecedent breach of the Contract, and the sum payable by the Employer to 
the Contractor in respect of the work executed shall be the same as that which 
would have been payable under Clause 65 if the Contract had been terminated 
under the provisions of Clause 65. 
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Settlement of Disputes 
Engineer's 67.1 If a dispute of any kind whatsoever arises between the Employer and the 

Decision Contractor in connection with, or arising out of, the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion 
and whether before or after repudiation or other termination of the Contract, 
including any dispute as to any opinion, instruction, determination, certificate or 
valuation of the Engineer, the matter in dispute shall, in the first place, be 
referred in writing to the Engineer, with a copy to the other party. Such reference 
shall state that it is made pursuant to this Clause. No later than the eighty-fourth 
day after the day on which he received such reference the Engineer shall give 
notice of his decision to the Employer and the Contractor. Such decision shall 
state that it is made pursuant to this Clause. 

Unless the Contract has already been repudiated or terminated, the Contractor 
shall, in every case, continue to proceed with the Works with all due diligence and 
the Contractor and the Employer shall give effect forthwith to every such decision 
of the Engineer unless and until the same shall be revised, as hereinafter provided, 
in an amicable settlement or an arbitral award. 

If either the Employer or the Contractor be dissatisfied with any decision of the 
Engineer, or if the Engineer fails to give notice of his decision on or before the 
eighty-fourth day after the day on which he received the reference, then either the 
Employer or the Contractor may, on or before the seventieth day after the day on 
which he received notice of such decision, or on or before the seventieth day after 
the day on which the said period of 84 days expired, as the case may be, give 
notice to the other party, with a copy for information to the Engineer, of his 
intention to commence arbitration, as hereinafter provided, as to the matter in 
dispute. Such notice shall establish the entitlement of the party giving the same to 
commence arbitration, as hereinafter provided, as to such dispute and, subject to 
Sub-Clause 67.4, no arbitration in respect thereof may be commenced unless such 
notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the 
Employer and the Contractor and no notice of intention to commence arbitration 
as to such dispute has been given by either the Employer or the Contractor on or 
before the seventieth day after the day on which the parties received notice as to 
such decision from the Engineer, the said decision shall become final and binding 
upon the Employer and the Contractor. 

Amicable 67.2 Where notice of intention to commence arbitration as to a dispute has been 
Settlement given in accordance with Sub-Clause 67.1, the parties shall attempt to settle 

such dispute amicably before the commencement of arbitration. Provided that, unless 
the parties otherwise agree, arbitration may be commenced on or after the fifty-sixth 
day after the day on which notice of intention to commence arbitration of such dispute 
was given, even if no attempt at amicable settlement thereof has been made. 

Arbitration 67.3 Any dispute in respect of which: 

(a) the decision, if any, of the Engineer has not become final and binding 
pursuant to Sub-Clause 67.1, and 

(b) amicable settlement has not been reached within the period stated in 
Sub-Clause 67.2, 

shall be finally settled, unless otherwise specified in the Contract, under the Rules 
of Conciliation and Arbitration of the International Chamber of Commerce by 
one or more arbitrators appointed under such Rules. The said arbitrator/s shall 
have full power to open up, review and revise any decision, opinion, instruction, 
determination, certificate or valuation of the Engineer related to the dispute. 
Neither party shall be limited in the proceedings before such arbitrator/s to the 
evidence or arguments put before the Engineer for the purpose of obtaining his 
said decision pursuant to Sub-Clause 67.1. No such decision shall disqualify the 
Engineer from being called as a witness and giving evidence before the 
arbitrator/s on any matter whatsoever relevant to the dispute. 
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Arbitration may be commenced prior to or after completion of the Works, 
provided that the obligations of the Employer, the Engineer and the Contractor 
shall not be altered by reason of the arbitration being conducted during the 
progress of the Works. 

Failure to Comply 67.4 Where neither the Employer nor the Contractor has given notice of intention to 
with Engineer's commence arbitration of a dispute within the period stated in Sub-Clause 67.1 

Decision and the related decision has become final and binding, either party may, if the 
other party fails to comply with such decision, and without prejudice to any other 
rights it may have, refer the failure to arbitration in accordance with Sub-Clause 
67.3. The provisions of Sub-Clauses 67.1 and 67.2 shall not apply to any such 
reference. 

Notices 
Notice to 68.1 All certificates, notices or instructions to be given to the Contractor by the 

Contractor Employer or the Engineer under the terms of the Contract shall be sent by post, 
cable, telex or facsimile transmission to or left at the Contractor's principal place 
of business or such other address as the Contractor shall nominate for that 
purpose. 

Notice to 68.2 Any notice to be given to the Employer or to the Engineer under the terms of the 
Employer and Contract shall be sent by post, cable, telex or facsimile transmission to or left at 

Engineer the respective addresses nominated for that purpose in Part II of these 
Conditions. 

Change of 68.3 Either party may change a nominated address to another address in the country 
Address where the Works are being executed by prior notice to the other party, with a copy 

to the Engineer, and the Engineer may do so by prior notice to both parties. 

Default of Employer 
Default of 69.1 In the event of the Employer: 
Employer (a) failing to pay to the Contractor the amount due under any certificate of the 

Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10 
within which payment is to be made, subject to any deduction that the Employer 
is entitled to make under the Contract, 

(b) interfering with or obstructing or refusing any required approval to the issue 
of any such certificate, 

(c) becoming bankrupt or, being a company, going into liquidation, other than 
for the purpose of a scheme of reconstruction or amalgamation, or 

(d) giving notice to the Contractor that for unforeseen economic reasons it is 
impossible for him to continue to meet his contractual obligations, 

the Contractor shall be entitled to terminate his employment under the Contract 
by giving notice to the Employer, with a copy to the Engineer. Such termination 
shall take effect 14 days after the giving of the notice. 

Removal of 69.2 Upon the expiry of the 14 days' notice referred to in Sub-Clause 69.1, the 
Contractor's Contractor shall, notwithstanding the provisions of Sub-Clause 54.1, with all 

Equipment reasonable despatch, remove from the Site all Contractor's Equipment brought 
by him thereon. 

Payment on 69.3 In the event of such termination the Employer shall be under the same obligations 
Termination to the Contractor in regard to payment as if the Contract had been terminated 

under the provisions of Clause 65, but, in addition to the payments specified in 
Sub-Clause 65.8, the Employer shall pay to the Contractor the amount of any loss 
or damage to the Contractor arising out of or in connection with or by 
consequence of such termination. 
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Contractor's 69.4 Without prejudice to the Contractor's entitlement to interest under Sub-Clause 
Entitlement to 60.10 and to terminate under Sub-Clause 69.1, the Contractor may, if the 
Suspend Work Employer fails to pay the Contractor the amount due under any certificate of the 

Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10 
within which payment is to be made, subject to any deduction that the Employer 
is entitled to make under the Contract, after giving 28 days' prior notice to the 
Employer, with a copy to the Engineer, suspend work or reduce the rate of work. 

If the Contractor suspends work or reduces the rate of work in accordance with 
the provisions of this Sub-Clause and thereby suffers delay or incurs costs the 
Engineer shall, after due consultation with the Employer and the Contractor, 
determine: 

(a) any extension of time to which the Contractor is entitled under Clause 44, and 

(b) the amount of such costs, which shall be added to the Contract Price, 

and shall notify the Contractor accordingly, with a copy to the Employer. 

Resumption 69.5 Where the Contractor suspends work or reduces the rate of work. having given 
of Work notice in accordance with Sub-Clause 69.4, and the Employer subsequently pays 

the amount due, including interest pursuant to Sub-Clause 60.10, the 
Contractor's entitlement under Sub-Clause 69.1 shall, if notice of termination 
has not been given, lapse and the Contractor shall resume normal working as 
soon as is reasonably possible. 

Changes in Cost and Legislation 
Increase or 70.1 There shall be added to or deducted from the Contract Price such sums in respect 

Decrease of rise or fall in the cost of labour and/or materials or any other matters affecting 
of Cost the cost of the execution of the Works as may be determined in accordance with 

Part II of these Conditions. 

Subsequent 70.2 If, after the date 28 days prior to the latest date for submission of tenders for the 
Legislation Contract there occur in the country in which the Works are being or are to be 

executed changes to any National or State Statute, Ordinance, Decree or other 
Law or any regulation or bye-law of any local or other duly constituted authority, 
or the introduction of any such State Statute, Ordinance, Decree, Law, 
regulation or bye-law which causes additional or reduced cost to the Contractor, 
other than under Sub-Clause 70.1, in the execution of the Contract, such 
additional or reduced cost shall, after due consultation with the Employer and the 
Contractor, be determined by the Engineer and shall be added to or deducted 
from the Contract Price- and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer. 

Currency and Rates of Exchange 
Currency 71.1 If, after the date 28 days prior to the latest date for submission of tenders for the 

Restrictions Contract, the Government or authorised agency of the Government of the 
country in which the Works are being or are to be executed imposes currency 
restrictions and/or transfer of currency restrictions in relation to the currency or 
currencies in which the Contract Price is to be paid, the Employer shall reimburse 
any loss or damage to the Contractor arising therefrom, without prejudice to the 
right of the Contractor to exercise any other rights or remedies to which he is 
entitled in such event. 

Rates of 72.1 Where the Contract provides for payment in whole or in part to be made to the 
Exchange Contractor in foreign currency or currencies, such payment shall not be subject to 

variations in the rate or rates of exchange between such specified foreign currency 
or currencies and the currency of the country in which the Works are to be 
executed. 
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Currency 72.2 Where the Employer has required the Tender to be expressed in a single currency 
Proportions but with payment to be made in more than one currency and the Contractor has 

stated the proportions or amounts of other currency or currencies in which he 
requires payment to be made, the rate or rates of exchange applicable for 
calculating the payment of such proportions or amounts shall, unless otherwise 
stated in Part II of these Conditions, be those prevailing, as determined by the 
Central Bank of the country in which the Works are to be executed, on the date 28 

days prior to the latest date for the submission of tenders for the Contract, as has 
been notified to the Contractor by the Employer prior to the submission of 
tenders or as provided for in the Tender. 

Currencies of 72.3 Where the Contract provides for payment in more than one currency, the 
Payment for proportions or amounts to be paid in foreign currencies in respect of Provisional 

Provisional Sums Sums shall be determined in accordance with the principles set forth in 
Sub-Clauses 72.1 and 72.2 as and when these sums are utilised in whole or in part 
in accordance with the provisions of Clauses 58 and 59. 

REFERENCE TO PART II 
As stated in the Foreword at the beginning of this document, the FIDIC 
Conditions comprise both Part I and Part II. Certain Clauses, namely 
Sub-Clauses 1.1 paragraph (a) (i) and (iv), 5.1 (part), 14.1, 14.3, 68.2 and 70.1 must 
include additional wording in Part II for the Conditions to be complete. Other 
Clauses may require additional wording to supplement Part I or to cover 
particular circumstances or the type of work (dredging is an example). 

Part II Conditions of Particular Application with guidelines for the preparation 
of Part II are printed in a separately bound document. 
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PART I - GENERAL CONDITIONS 

Index Clause 

Access to Site 42.1 
Access to Works, Engineer 37.1 
Access, Contractor to Satisfy Himself 11.1 
Accident or Injury to Workmen — Insurance Against 24.2 
Accident or Injury to Workmen — Liability for 24.1 

Address, Change of 68.3 

Adequacy of Insurance 25.2 

Adjustment of Contract Price if Variations Exceed 15 per cent of Tender Sum 52.3 
Agreement 9.1 

Alterations, Additions and Omissions 51. 
& 52. 

Ambiguities in Contract Documents 5.2 
Amicable Settlement of Disputes 67.2 

Appointment of Assistants to Engineer 2.4 
Approval by the Engineer 7.3 

Approval of Materials not Implied 54.8 
Approval Only by Defects Liability Certificate 61.1 
Arbitration 67.3 
Assignment of Contract 3.1 
Avoidance of Damage to Roads 30.1 

Bills of Quantities — Estimated Only 55.1 
Boreholes and Exploratory Excavation 18.1 
Breakdown of Lump Sum Items 57.2 

Care of Works 20.1 
Cash Flow Estimate to be Submitted 14.3 

Certificate, Final Payment 60.8 
Certificates and Payment, Monthly Statements 60.1 

Certificates, Correction of 60.4 
Certificate, Taking-Over 48.1 
Certification of Completion of Works 48.1 
Certification of Completion of Sections or Parts 48.2 
Cessation of Employer's Liability 60.9 

Change of Address, Notice of 68.3 

Claims, Contemporary Records 53.2 
Claims, Notice of 53.1 

Claims, Payment of 53.5 
Claims, Substantiation of 53.3 
Claims Under Performance Security 10.3 
Clearance of Site on Completion 33.1 
Commencement of Works 41.1 

Completion of Works, Time for 43.1 

Completion of Works, Time for, Extension of 44.1 
Completion, Statement at 60.5 
Compliance with Insurance Policy Conditions 25.4 
Compliance with Statutes and Regulations 26.1 

Contemporary Records for Claims 53.2 
Contract Agreement 9.1 
Contractor Not Relieved of Duties or Responsibilities 14.4 
Contractor's Employees 16.1 
Contractor's Employees, Engineer at Liberty to Object 16.2 
Contractor's Entitlement to Suspend Work for Employer's Default 69.4 
Contractor's Equipment, Conditions of Hire 54.5 
Contractor's Equipment, Employer not Liable for Damage 54.2 
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Index Clause 

Contractor's Equipment, Insurance of 
- 

21.1 

Contractor's Equipment, Reference in Subcontracts 54.7 

Contractor's Equipment, Temporary Works and Materials; 
Exclusive Use for the Works 54.1 

Contractor's Equipment, Transport of 30.2 

Contractor's Failure to Carry Out Instructions 49.4 

Contractor's Failure to Insure, Remedy 25.3 

Contractor's General Responsibilities 8.1 

Contractor's Superintendence 15.1 

Contractor to Keep Site Clear 32.1 
Contractor to Search 50.1 
Correction of Certificates 60.4 
Cost of Remedying Defects 49.3 

Cost of Samples 36.2 

Cost of Tests 36.3 
Cost of Tests not Provided for 36.4 

Covering up Work, Examination Before 38.1 

Cross Liabilities 23.3 
Currencies of Payment for Provisional Sums 72.3 

Currencies, Rates of Exchange 72.1 

Currency Restrictions 71.1 

Custody and Supply of Drawings and Documents 6.1 
Customs Clearance 54.3 

Damage to Persons and Property 22.1 

Damage to Roads, Avoidance of 30.1 

Damage to Works, Special Risks 65.3 

Damages, Liquidated 47.1 

Dates for Inspection and Testing 37.3 

Daywork 52.4 
Decrease or Increase of Costs 70.1 

Default of Contractor in Compliance with Instructions on Improper Work 39.2 
Default of Contractor, Remedies for 63.1 

Default of Employer 69.1 
Defective Materials and Work 39.1 

Defects, Contractor to Search for, if Required 50.1 

Defects, Cost of Remedying 49.3 

Defects Liability Certificate 62.1 
Defects Liability Period 49.1 

Defects, Remedying of 49.2 
Definitions 1.1 

Delay, Liquidated Damages for 47.1 

Delays and Cost of Delay of Drawings 6.4 
Design by Nominated Subcontractors 59.3 

Discharge 60.7 

Discrepancies in Documents 5.2 

Dismissal of Contractor's Employees 16.2 

Disorderly Conduct, etc. 34.1 

Disputes, Engineer's Decision 67.1 

Disruption of Progress 6.3 
Documents Mutually Explanatory 5.2 

Drawings 6 & 7 

Drawings and Documents — Custody and Supply of 6.1 

Drawings and Instructions — Supplementary 7.1 

Drawings, Copy to be Kept on Site 6.2 

Drawings, Delays and Cost of Delay of Drawings 6.4 

Drawings, Failure by Contractor to Submit 6.5 

Employer not Liable for Damage to Contractor's Equipment etc. 54.2 
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Index Clause 

Employer's Liability, Cessation of 60.9 
Employer's Responsibilities 19.2 
Employer's Risks 20.4 
Engagement of Staff and Labour 34.1 
Engineer's Authority to Delegate 2.3 
Engineer's Determination Where Tests not Provided for 36.5 
Engineer's Duties and Authority 2.1 
Engineer to Act Impartially 2.6 
Environment — Protection of 19.1 
Errors in Setting Out 17.1 
Evidence and Terms of Insurance 25.1 
Examination of Work before Covering Up 38.1 
Exceptions 22.2 
Exchange, Rates of 72.1 
Exclusions 21.4 
Extension of Time, due to Employer's Failure to give Possession of Site 42.2 
Extension of Time for Completion 441 
Extension of Time for Completion, Contractor's Claim 44.2 
Extension of Time for Completion, Engineer's Determination 44.3 
Extraordinary Traffic 30. 

Facilities for Other Contractors 31 .2 
Facilities — Rights of Way and 42.3 
Failure by Contractor to Submit Drawings 6.5 
Failure to Comply with Claims Procedure 53.4 
Failure to Comply with Engineer's Decision 67.4 
Failure to Give Possession of Site 42.2 
Faulty Work, Removal of 39.1 
Fees and Notices 26.1 
Fencing, Watching, Lighting, etc. 19.1 
Final Payment Certificate 60.8 
Final Statement 60.6 
Foreign Currencies, Payment in 72. 
Fossils 27.1 
Foundations, Examination of 38.1 

General Responsibilities of Contractor 8.1 
Giving of Notices — Payment of Fees 26.1 

Headings and Marginal Notes 1.2 

Improper Work and Materials, Removal of 39.1 
Increase or Decrease of Costs 70.1 
Indemnity by Contract 22.1 

& 24.1 
Indemnity by Employer 22.3 
Independent Inspection 37.5 
Injury to Persons — Damage to Property 22.1 
Injury to Workmen 24.1 
Inspection and Testing 37.2 
Inspection and Testing, Dates for 37.3 
Inspection of Foundations, etc. 38.1 
Inspection of Operations 37.1 
Inspection of Site by Contractor 11.1 
Instructions for Variations 51 .2 
Instructions in Writing 2.5 
Instructions, Supplementary 7.1 
Insurance, Adequacy of 25.2 
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Index Clause 

Insurance, Evidence and Terms of 25.1 
Insurance, Minimum Amount of 23.2 
Insurance of Works and Contractor's Equipment 21.1 
Insurance, Remedy on Failure to Insure 25.3 
Insurance, Responsibility for Amounts not Recovered 21.3 
Insurance, Scope of Cover 21.2 
Insurance, Third Party 23.1 
Insurance, Workmen 24.2 
Interference with Traffic and Adjoining Properties 29.1 
Interim Determination of Extension 443 
Interpretations 1.3 

Labour, Engagement of 34.1 
Language/s and Law 5.1 
Law to which Contract Subject 5.1 
Legislation, Subsequent 70.2 
Lighting, Fencing, Watching, etc. 19.1 
Liquidated Damages for Delay 47.1 

Liquidated Damages, Reduction of 47.2 
Loss or Damage due to Employer's Risks 20.3 
Loss or Damage — Responsibility to Rectify 20.2 
Lump Sum Items — Breakdown of 57.2 

Materials and Plant, Transport of 30.3 
Materials — Approval of, etc, not Implied 54.8 
Materials, Improper — Removal of 39.1 
Materials, Quality of 36.1 
Materials, Supply of 8.1 
Measurement by Engineer 56.1 
Measurement, Method of 57.1 
Measurement, Quantities Estimated Only 55.1 
Methods of Construction 8.2 
Minimum Amount of Insurance 23.2 
Monthly Payments 60.2 

Nominated Subcontractors, Certification of Payments to 59.5 
Nominated Subcontractors, Definition 59.1 
Nominated Subcontractors, Design by 59.3 
Nominated Subcontractors, Objection to Nomination 59.2 
Nominated Subcontractors, Payment to 59.4 
Not Foreseeable Physical Obstructions or Conditions 12.2 
Notice of Claims 53.1 
Notices and Fees, Payment of 26.1 
Notices, Consents and Approvals 1.5 
Notice to Contractor 68.1 
Notice to Employer and Engineer 68.2 

Objections to Contractor's Employees 16.2 
Obstructions or Conditions — Not Foreseeable Physical 12.2 
Omissions, Alterations and Additions 59. 
Openings, Uncovering and making 382 
Operations, Inspection of 37.1 
Order of Work, Contractor to Furnish Programme 14.1 
Other Contractors, Opportunities for 31 .1 

Patent Rights 28.1 
Payment if Contract Terminated for Contractor's Default 63.3 
Payment if Contract Terminated for Employer's Default 69.3 
Payment of Claims 53.5 
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Index Clause 

Payment, Time for 60.10 
Performance Security 10.1 
Performance Security — Claims Under 10.3 
Performance Security — Period of Validity 10.2 
Period of Defects Liability 49.1 
Permanent Works Designed by Contractor 7.2 

Physical Obstructions or Conditions — Not Foreseeable 12.2 

Physical Obstructions or Conditions — Engineer's Determination 12.3 
Plant and Materials, Transport of 30.3 
Plant, Conditions of Hire 54.5 
Plant, Customs Clearance 54.3 
Plant, Employer not Liable for damage to 54.2 
Plant, etc. — Exclusive Use for the Works 54.1 
Plant, Quality of 36.1 
Plant, Re-export of 54.4 
Plant, Removal of 39.1 
Policy of Insurance — Compliance with Conditions 25.4 
Possession of Site 42.1 
Possession of Site, Failure to Give 42.2 
Power of Engineer to Fix Rates 52.2 
Priority of Contract Documents 5.2 
Programme to be Submitted 14.1 

Progress — Disruption of 6.3 

Progress — Rate of 46.1 
Protection of Environment 19.1 
Provision to Indemnify Contractor 22.3 
Provision to Indemnify Employer 22.2 
Provisional Sums, Currencies of Payment 72.3 
Provisional Sums, Definition 58.1 
Provisional Sums, Production of Vouchers 58.3 
Provisional Sums, Use of 58.2 

Quality of Materials and Workmanship 36.1 
Quantities 55.1 

Rate of Progress 46.1 
Rates of Exchange 72.1 
Rates, Power of Engineer to Fix 52.2 
Rectification of Loss or Damage 20.2 
Reduction of Liquidated Damages 47.2 
Re-export of Plant 54.4 

Regulations, Statutes, etc., Compliance with 26.1 

Rejection 37.4 
Release from Performance 66.1 
Remedies for Default of Contractor 63.1 

Remedying of Defects 49.2 
Remedying of Defects, Cost of 49.3 

Remedy on Contractor's Failure to Insure 25.3 
Removal of Contractor's Employees 16.2 
Removal of Contractor's Equipment 69.2 
Removal of Improper Work, Materials or Plant 39.1 
Removal of Plant, etc. 65.7 

Responsibility to Rectify Loss or Damage 20.2 

Responsibility Unaffected by Approval 7.3 
Restriction on Working Hours 451 
Resumption of Work 69.5 
Retention Money, Payment of 60.3 
Returns of Labour and Contractor's Equipment 35.1 

©FIDIC t987 V 



Index Clause 

Revised Programme 14.2 

Rights of Way and Facilities 42.3 
Risks, Employer's 20.4 
Risks, Special 65. 
Roads, etc., - Damage by Extraordinary Traffic 30.1 

Roads, Interference with Access to 29.1 

Royalties 28.2 

Safety, Security and Protection of the Environment 19.1 

Samples, Cost of 36.2 
Security, Safety and Protection of the Environment 19.1 

Setting-Out 17.1 

Singular and Plural 1.4 
Site, Clearance on Completion 33.1 
Site, Contractor to Keep Clear 32.1 
Site, Inspection of by Contractor 11.1 
Site Operations and Methods of Construction 8.2 
Site, Possession of 42.1 

Special Risks 65. 
Staff, Engagement of 34.1 
Statement at Completion 60.5 
Statement, Final 60.6 
Statutes, Regulations, etc. - Compliance with 26.1 

Subcontracting 4.1 
Subcontractors, Nominated 59. 
Subcontractors, Responsibility of the Contractor for Acts and Default of 4.1 
Subsequent Legislation 70.2 
Substantial Completion of Sections or Parts 48.3 
Sufficiency of Tender 12.1 

Supply of Plant, Materials and Labour 8.1 
Surfaces Requiring Reinstatement 48.4 
Suspension, Engineer's Determination 40.2 
Suspension lasting more than 84 days 40.3 
Suspension of Work 40.1 

Taking Over Certificate 48.1 

Taking Over of Sections or Parts 48.2 
Tender Documents 11.1 

Tender, Sufficiency of 12.1 
Termination of Contract by Employer 63.1 
Termination of Contract by Employer, Assignment of Benefit 63.4 
Terms of Insurance 25.1 
Tests, Cost of 36.3 
Tests not Provided for - Cost of 36.4 
Third Party Insurance 23.1 
Time for Completion 43.1 
Time for Completion, Extension of 44.1 
Time for Payment 60.10 
Traffic, Extraordinary 30.1 
Traffic, Interference with 29.1 
Traffic, Waterborne 30.4 
Transport of Contractor's Equipment and Temporary Works 30.2 

Transport of Materials and Plant 30.3 

Uncovering Work and Making Openings 38.2 
Unfulfilled Obligations 62.2 

Urgent Remedial Work 64.1 
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Index Clause 

Valuation at Date of Termination by the Employer 63.2 
Variations 51.1 
Variations, Daywork Basis 52.4 
Variations, Exceeding 15 per cent 52.3 
Variations, Instructions for 51 .2 

Variations, Power of the Engineer to Fix Rates 52.2 
Variations, Valuation of 51.3 
Vouchers, Production of 58.3 

War, Outbreak of 20.4 
Watching and Lighting, etc. 19.1 
Waterbome Traffic 30.4 
Work, Examination of Before Covering Up 38.1 
Work, Improper, Removal of 39.1 
Working Hours, Restriction of 45.1 
Workmanship, Quality of 36.1 
Workmen, Accident or Injury to 24.1 

Works, Care of 20.1 

Works, Completion of (Defects Liability Certificate) 62.1 

Works, Commencement of 41.1 

Works, Insurance of 21.1 

Works, Remedying of Defects 49.2 
Works, Time for Completion of 43.1 
Works to be Measured 56.1 
Work, Suspension of 40.1 
Work to be in Accordance with the Contract 13.1 
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TENDER 

NAME OF CONTRACT: * 

TO:* 

Gentlemen, 

Having examined the Conditions of Contract, Specification, Drawings, and Bill of 
Quantities and Addenda Nos _______ for the execution of the above-named Works, 
we, the undersigned, offer to execute and complete such Works and remedy any defects 
therein in conformity with the Conditions of Contract, Specification, Drawings, Bill 
of Quantities and Addenda for the sum of 

( 
or such other sum as may be ascertained in accordance with the said Conditions. 

2. We acknowledge that the Appendix forms part of our Tender. 

3. We undertake, if our Tender is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Engineer's notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated in 
the Appendix to Tender. 

4. We agree to abide by this Tender for the period of * days from the date fixed for 
receiving the same and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed this Tender, together 
with your written acceptance thereof, shall constitute a binding contract between us. 

6. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

Dated this day of 19 

Signature in the capacity of 

duly authorised to sign tenders for and on behalf of 

(IN BLOCK CAPITALS) 

Address 

$ 

Witness 

Address 

Occupation 

(Note: All details marked * shall be inserted before issue of Tender documents.) 
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Appendix 

Sub-Clause 

Amount of security (if any) 10.1 per cent 
of the Contract Price 

Minimum amount of third party insurance 23.2 per 
occurrence, with the number 
of occurrences unlimited 

Time for issue of notice to commence 41.1 days 

Time for Completion 43.1 days 

Amount of liquidated damages 47.1 per day 

Limit of liquidated damages 47.1 

Defects Liability Period __________ 49.1 days 

Percentage for adjustment of Provisional Sums 59.4(c) percent 

Percentage of invoice value of listed materials 
and Plant 60.1(c) per cent 

Percentage of Retention ________ 60.2 per cent 

Limit of Retention Money 60.2 

Minimum Amount of Interim 
Payment Certificates ____________ 60.2 ______ 

Rate of interest upon unpaid sums _____ 60. 10 per cent per annum 

Initials of Signatory of Tender ___________ 

(Notes: All details in the list above, other than percentage figure against Sub-Clause 59.4, 
shall be inserted before issue of Tender documents. Where a number of days is to be 
inserted, it is desirable, for consistency with the Conditions, that the number should be a 
multiple of seven. 

Additional entries are necessary where provision is included in the Contract for: 

(a) completion of Sections (Sub-Clauses 43.1 and 48.2(a)) 

(b) liquidated damages for Sections (Sub-Clause 47.1) 

(c) a bonus (Sub-Clause 47.3 — Part II) 

(d) payment for materials on Site (Sub-Clause 60.1(c)) 

(e) payment in foreign currencies (Clause 60 — Part II) 

(f) an advance payment (Clause 60 — Part II) 

(g) adjustments to the Contract Price on account of Specified Materials 
(Sub-Clause 70.1 — Part II) 

(h) rates of exchange (Sub-Clause 72.2 — Part II)) 
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Agreement 

This Agreement made the day of 19 

Between __________________________________________ ___________ 

(hereinafter called "the Employer") of the one part and 

__ of __—______ __ 
(hereinafter called "the Contractor") of the other part 
Whereas the Employer is desirous that certain Works should be executed by the 

Contractor, viz _____________ 

and has accepted a Tender by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein 

Now this Agreement witnesseth as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement, viz: 

(a) The Letter of Acceptance; 

(b) The said Tender; 

(c) The Conditions of Contract (Parts I and II); 

(d) The Specification; 

(e) The Drawings; and 

(fj The Bill of Quantities. 

3. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all respects 
with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and the remedying of defects therein the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

In Witness whereof the parties hereto have caused this Agreement to be executed the 
day and year first before written in accordance with their respective laws. 

The Common Seal of 

was hereunto affixed in the presence of:- 

or 

Signed Sealed and Delivered by the 

said 
in the presence of: 

* 
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EDITORIAL AMENDMENTS IN 1988 

Following publication of the Fourth Edition in 1987 of the Conditions of Contract 
for Works of Civil Engineering Construction, a number of editorial amendments 
were agreed by FIDIC. The amendments were incorporated during a 1988 reprinting 
and the list below clarifies the differences between the 1988 reprint and 
the original document. 

Foreword The last sentence of the first paragraph previously read "The Conditions are 
equally suitable for use on domestic contracts. 

Page 6 Sub-Clause 10.1. A comma has been inserted after the word "Contract" in the 
second line. 
The third sentence previously read "Such security shall be in such form as may be 
agreed between the Employer and the Contractor." 

Page 11 Sub-Clause 22.1 (b) was previously one complete paragraph, ie there was no 
space between the words" . . . other than the Works), "and the remainder of the 
Sub-Clause. 

Page 15 Sub-Clause 31.2 (c) was previously one complete paragraph, ie there was no space 
between the words "... nature for any such," and the remainder of the 
Sub-Clause. 

Page 20 Sub-Clause 44.3. The penultimate sentence was previously, "In both such cases 
the Engineer shall notify the Contractor accordingly, with a copy to the 
Employer." 

Page 21 Sub-Clause 49.1 (a). The word "substantial" has been deleted. 

Page 29 Sub-Clause 60.3 (b) was previously two paragraphs, the second beginning with 
the words "Provided also that if at such time. . 

Page 30 Sub-Clause 60.5. The word "The" has been inserted at the beginning of the final 
paragraph. 

Page 35 Sub-Clause 67.1. In the eighth line of the third paragraph, a comma has been inserted 
after the word "provided". In the second line of the fourth paragraph, the word "notice" 
replaces the word "notification". 

Page 38 Reference to Part II. In the third line, the words "and (iv)" have been inserted after 
paragraph (a) (i). 

Tender 
Item 3. The word "Works" has been capitalised. 

Agreement 
Line 4 Inverted commas have been inserted following the words "the Employer." 

Line 6 Inverted commas have been inserted before the word "the" instead of before the 
word "Contractor." 

Line 8 The word "Contractor" has been capitalised. 

Line 9 The words "Tender by the Contractor" were previously "Tender by Contractor." 

Line 11 The word "Agreement" has been capitalised. 

Last lines The Agreement previously ended with the words "Binding Signature of Employer" 
and "Binding Signature of Contractor". 
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FURTHER AMENDMENTS IN 1992 

The following amendments have been made to the 1988 Reprint of the Fourth Edition 
of the Conditions of Contract for Works of Civil Engineering Construction. The 
amendments of the 1988 Reprint are shown on the previous page. In addition, some 
minor changes in the use of punctuation marks (commas, semicolons, colons and 
stops), as well as the use of the words "or" and "and" have been introduced to attain 
uniformity in the style of all Clauses. These minor changes which improve the style, 
but which have no effect on the meaning of Clauses, have not been listed below. 

FOREWORD The eighth paragraph previously referred to the anticipated publication of the "Guide 
to the Use of FIDIC Conditions of Contract for Works of Civil Engineering 
Construction". 

Page 2 Sub-Clause 1.1, sub-para (e). Definitions (iii) "Interim Payment Certificate" and (iv) 
"Final Payment Certificate" have been added. 

Page 6 Sub-Clause 8.1. Second paragraph has been added. 

Page 7 Sub-Clause 12.2. Marginal note. The word "Adverse" has been changed to read "Not 
Foreseeable" (also amended in the Contents and the Index). 

Page 8 Sub-Clause 13.1. Last sentence has been shortened by deleting the words "or, subject 
to the provisions of Clause 2, from the Engineer's Representative.", and adding the 
words "(or his delegate).". 
Sub-Clause 15.1, para 1. Last sentence has been shortened by placing a full stop after 
the word "Engineer", deleting the words" or subject to the provisions of Clause 2, the 
Engineer's Representative." 

Page 10 Sub-Clause 21.1, sub-para (a). The words "(the term "cost" in this context shall include 
profit)" have been added. 

Page 11 Sub-Clause 21.4, sub-para (a). The word "where" has been corrected to read "whether". 

Page 18 Sub-Clause 40.3. The word "written" has been deleted at the end of the first line. 

Page 19 Sub-Clause 42.3. The word "wayleaves" has been changed to read "rights of way" in 
the text and marginal note (also amended in the Contents and the Index). 

Page 29 Sub-Clause 60.1, sub-para (e). The words "or otherwise" have been added at the end 

Sub-Clause 60.2. The words "certify to the Employer" have been changed to read 
"deliver to the Employer an Interim Payment Certificate stating", the word "thereof" 
has been changed to read "of such statement" and the word "he" has been changed to 
read "the Engineer". Sub-para (b). The words "Interim Certificates" have been 
changed to read "Interim Payment Certificates". 

Sub-Clause 60.3, sub-para(b). In the eighth line, the word "ordered" has been changed 
to read "instructed". 

Sub-Clause 60.4. The words "interim certificate" in the first and fourth lines, and the 
word "certificate" in the second line, have been changed to read "Interim Payment 
Certificate". 

Page 30 Sub-Clause 60.5. In the second line, after the word "Engineer", the words "six copies 
of' have been added. 

Sub-Clause 60.6. In the second line, after the word "consideration", the words "six 
copies of' have been added. Sub-para (b). The words "or otherwise" have been added 
at the end. At the end of the sub-clause, the final paragraph has been added. 

Sub-Clause 60.7 and Sub-Clause 60.8 (text and marginal note). The words "Final 
Certificate" have been changed to read "Final Payment Certificate" (also amended in 
the Contents and the Index). 

Sub-Clause 60.8 (a). The words "or otherwise" have been added. Sub-Clause 60.8 (b). 
The words "under the Contract other than Clause 47" have been changed to read "other 
than under Clause 47". 
Sub-Clause 60. 10. In the first and fourth lines, the words "interim certificate" have 
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Page 31 been changed to read "Interim Payment Certificate". In the fifth and sixth lines, the 
words "Final Certificate" have been changed to read "Final Payment Certificate". The 
words "or otherwise" have been added at the end. 

Page 33 Sub-Clause 65.6. In the ninth line, the words "and to the operation of Clause 67" have 
been changed to read "and Clause 67". 

Page 34 Sub-Clause 66.1. In the second line the word "party" has been changed to read "or both 
parties", in the third line between the words "his" and "contractual" the words "or 
their" have been added. In the fourth line after the word "then", the words "the parties 
shall be discharged from the Contract, except as to their rights under this Clause and 
Clause 67 and without prejudice to the rights of either party in respect of any antecedent 
breach of the Contract, and "have been added. 

Page 35 Sub-Clause 67.2. The words "arbitration of such dispute shall not be commenced 
unless an attempt has first been made by the parties to settle such dispute amicably" 
have been changed to read" the parties shall attempt to settle such dispute amicably 
before the commencement of arbitration." The words "whether or not any attempt at 
amicable settlement thereof has been made" have been changed to read "even if no 
attempt at amicable settlement thereof has been made". 

Page 37 Sub-Clause 69.1, Sub-para (d). The words "unforseen reasons, due to economic 
dislocation" have been changed to read "unforseen economic reasons". 

Sub-Clause 69.4. In the second line of the second paragraph, the word "cost" has been 
changed to read "costs". 

Page 38 REFERENCE TO PART II. In the third line, the words "5.1 part" have been changed 
to read "5.1 (part)". 

TENDER Paragraph 1. In the last line, the word "sums" has been changed to read "sum". 

Appendix In the ninth line, the words "and Plant" have been added. 
In the tweith line, the word "Payment" has been added. 
In the thirteenth line, the words "per annum" have been added. 

EDITORIAL For page 35, after the words "Sub-Clause 67.1" the first sentence has been inserted. 
AMENDMENTS 
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INTRODUCTION 

The terms of the Fourth Edition of the Conditions of Contract for Works of Civil 
Engineering Construction have been prepared by the Fédération Internationale 
des Ingenieurs Conseils (FJDIC) and are recommended for general use for the 
purpose of construction of such works where tenders are invited on an 
international basis. The Conditions, subject to minor modifications, are also 
suitable for use on domestic contracts. 

The version in English of the Conditions is considered by FJDIC as the official 
and authentic text for the purpose of translation. 

The Clauses of general application have been grouped together in a separately 
bound document and are referred to as Part I—General Conditions. They have 
been printed in a form which will facilitate their inclusion, as printed, in the 
contract documents normally prepared. 

In the preparation of the Conditions it was recognised that while there are 
numerous Clauses which will be generally applicable there are some Clauses 
which must necessarily vary to take account of the circumstances and locality of 
the Works. 

Part I — General Conditions and Part II — Conditions of Particular Application 
together comprise the Conditions governing the rights and obligations of the 
parties. 

For this reason a Part II standard form has not been produced. It will be 
necessary to prepare a Part II document for each individual contract and the 
Guidelines are intended to aid in this task by giving options for various clauses 
where appropriate. 

Part II clauses may arise for one or more reasons, of which the following are 
examples: 

(i) Where the wording in Part I specifically requires that further information is 
to be included in Part II and the Conditions would not be complete without 
that information, namely in Sub-Clauses 1.1 paragraphs (a) (i) and (iv), 5.1 
(part), 14.1, 14.3, 68.2 and 70.1 

(ii) Where the wording in Part I indicates that supplementary information may 
be included in Part II, but the conditions would still be complete without any 
such information, namely in Sub-Clauses 2.1 paragraph (b), 5.1 (part), 21.1 

paragraph (b) and 72.2. 

(iii) Where the type, circumstances or locality of the Works necessitates 
additional Clauses or Sub-Clauses. 

(iv) Where the law of the country or exceptional circumstances necessitate an 
alteration in Part I. Such alterations should be effected by stating in Part II 
that a particular Clause, or part of a Clause, in Part I is deleted and giving the 
substitute Clause, or part, as applicable. 

As far as possible, in the Clauses that are mentioned hereunder, example wording 
is provided. In the case of some Clauses, however, only an aide-memoire for the 
preparation is given. Before incorporating any example wording it must be 
checked to ensure that it is wholly suitable for the particular circumstances and, if 
not, it must be varied. Where example wording is varied and in all cases where 
additional material is included in Part II, care must be taken that no ambiguity is 
created with Part I or between the Clauses in Part II. 
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Dredging and Reclamation Work 

Special consideration must be given to Part II where dredging and certain types of 
reclamation work are involved. Dredgers are considerably more expensive than 
most items of Contractor's Equipment and the capital value of a dredger can 
often exceed the value of the Contract on which it is used. 

For this reason, it is in the interests of both the Employer and the Contractor that a 
dredger is operated intensively in the most economic fashion, subject to the quality of 
work and any other over-riding factors. With this end in view, it is customary to allow 
the Contractor to execute dredging work continuously by day and by night seven days 
a week. Another difference from most civil engineering is that on dredging work the 
Contractor is not normally held responsible for the remedying of defects after the date 
of completion as certified under Clause 48. Part II contains explanations and example 
wording to cover the above points and others relating to dredging. Clauses 11, 12, 18, 
19,28,40,45,49,50 and 51 are those which most often require attention in Part II when 
dredging work is involved and reference is included under each of these Clauses. Other 
Clauses may also need additions in Part II in certain circumstances. Reclamation work 
varies greatly in character and each instance must be considered before deciding 
whether it is appropriate to introduce in Part II changes similar to those adopted for 
dredging, or to use the standard civil engineering form unaltered. 
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PART II CONDITIONS OF PARTICULAR APPLICATION 

Clause I 
Sub-Clause 1.1 — Definitions 

(a) (i) The Employer is (insert name) 

(a) (iv) The Engineer is (insert name) 

If further definitions are essential, additions should be made to the list. 

Clause 2 

Sub-Clause 2.1 — Engineer's Duties 

EXAMPLE 
The Engineer shall obtain the specific approval of the Employer before carrying 
out his duties in accordance with the following Clauses of Part 1: 

(a) Clause (insert applicable number) 

(b) Clause (insert applicable number) 

(c) Clause (insert applicable number) 

This list should be extended or reduced as necessary. 
In some cases the obligation to obtain the approval of the Employer may apply to only 
one Sub-Clause out of several in a Clause or approval may only be necessary beyond 
certain limits, monetary or otherwise. Where this is so, the example wording must be 
varied. 

If the obligation to obtain the approval of the Employer could lead to the Engineer being 
unable to take action in an emergency, where matters of safety are involved, an additional 
paragraph may be necessary. 

EXAMPLE 
Notwithstanding the obligation, as set out above, to obtain approval, if, in the 
opinion of the Engineer, an emergency occurs affecting the safety of life or of the 
Works or of adjoining property, he may, without relieving the Contractor of any 
of his duties and responsibilities under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the 
Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith 
comply, despite the absence of approval of the Employer, with any such 
instruction of the Engineer. The Engineer shall determine an addition to the 
Contract Price, in respect of such instruction, in accordance with Clause 52 and 
shall notify the Contractor accordingly, with a copy to the Employer. 

Clause 5 
Sub-Clause 5.1 — Language/s and Law 

(a) The language is (insert as applicable) 

(b) The law is that in force in (insert name of country) 

If necessary (a) above should be varied to read: 

The languages are (insert as applicable) 

and there should be added 

The Ruling Language is (insert as applicable) 
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Sub-Clause 5.2 — Priority of Contract Documents 

Where it is decided that an order of precedence of all documents should be included, this 
Sub-Clause may be varied as follows: 

EXAMPLE 
Delete the documents listed 1 - 6 and substitute. 

(1) the Contract Agreement (if completed); 

(2) the Letter of Acceptance; 

(3) the Tender, 

(4) the Conditions of Contract Part II, 
(5) the Conditions of Contract Part I; 
(6) the Specification; 

(7) the Drawings; and 

(8) the priced Bill of Quantities 

or 

Where it is decided that no order of precedence of documents should be included, this 
Sub-Clause may be varied as follows: 

EXAMPLE 
Delete the text of the Sub-Clause and substitute: 

The several documents forming the Contract are to be taken as mutually explanatory 
of one another, but in the case of ambiguities or discrepancies the priority shall be that 
accorded by law. If in the opinion of the Engineer, such ambiguities or discrepancies 
make it necessary to issue any instruction to the Contractor in explanation or 
adjustment, the Engineer shall have authority to issue such instruction. 

Clause 9 
Where it is decided that a Contract Agreement should be entered into and executed the form must 
be annexed to these Conditions as stated in Sub-Clause 9.1 of Part I of these Conditions. 

A suitable form is annexed to Part I — General Conditions. 

Clause 10 
Sub-Clause 10.1 — Performance Security 
Where it is decided that a performance security should be obtained by the Contractor, the 
form must be annexed to these Conditions as stated in Sub-Clause 10.1 of Part I of these 
Conditions. 

Two example forms of performance security are given on pages 7, 8 and 9. The Clause 
and wording of the example forms may have to be varied to comply with the law of the 
Contract which may require the forms to be executed under seal. 

Where there is provision in the Contract for payments to the Contractor to be made in 

foreign cunency, Sub-Clause 10.1 of Part I of these Conditions may be varied. 

EXAMPLE 
After the first Sentence, insert the following sentence: 

The security shall he denominated in the types and proportions of currencies 
stated in the Appendix to Tender. 

Where the source of the performance security is to be restricted, an additional Sub-Clause 
may be added. 
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EXAMPLE SUB-CLAUSES 
Source of 10.4 The performance security, submitted by the Contractor in accordance with 

Performance Sub-Clause 10.1, shall be furnished by an institution registered in (insert the 
Security country where the Works are to be executed) or licensed to do business in such 

country. 
or 

Source of 10.4 Where the performance security is in the form of a bank guarantee, it shall be 
Performance issued by: 

Security (a) a bank located in the country of the Employer, or 

(b) a foreign bank through a correspondent bank located in the country of the 
Employer. 

Clause 11 

Where the bulk or complexity of the data, or reasons of security enforced by the country 
where the Works are to be executed, makes it impracticable for the Employer to make all 
data available with the Tender Documents and inspection of some data by the Contractor 
at an office is therefore expected, it would be advisable to make the circumstances clear. 

EXAMPLE SUB-CLAUSE 
Access 11.2 Data made available by the Employer in accordance with Sub-Clause 11.1 shall 
to Data be deemed to include data listed elsewhere in the Contract as open for inspection 

at (insert particulars of the office or offices where such data is stored) 

Sub-Clause 11.1 — Inspection of Site 

For a Contract comprising dredging and reclamation work the Clause may be varied as 
follows: 

EXAMPLE 
In the first paragraph, delete the words "hydrological and sub-surface" and 
substitute "hydro graphic and sub-seabed ". 

In the second paragraph, under (a) delete the word "sub-surface" and substitute 
"sub-seabed" and under (b) delete the word "hydrological" and substitute 
"hydro graphic ". 

Clause 12 

Sub-Clause 12.2 — Not Foreseeable Obstructions or Conditions 
For a Contract comprising dredging and some types of reclamation work the Sub-Clause 
may require to be varied. 

EXAMPLE 
Delete the words ", other than climatic conditions on the Site, ". 

Clause 14 
Sub-Clause 14.1 — Programme to be Submitted 

The time within which the programme shall be submitted shall be (insert number) 
days. 

Sub-Clause 14.3 — Cash Flow Estimate to be Submitted 

The time within which the detailed cash flow estimate shall be submitted shall be 
(insert number) days. 

In both examples given above it is desirable for consistency with the rest of the Conditions 
that the number of days inserted should be a multiple of seven. 
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EXAMPLE PERFORMANCE GUARANTEE 

By this guarantee We, 

whose registered office is at 

(hereinafter called "the Contractor") and 
whose registered office is at 

(hereinafter called "the Guarantor") are held and firmly bound unto 

(hereinafter called "the Employer") 

in the sum of for the payment of which sum 

the Contractor and the Guarantor bind themselves, their successors and assigns 
jointly and severally by these presents. 

Whereas the Contractor by an Agreement made between the Employer of the one 
part and the Contractor of the other part has entered into a Contract (hereinafter 
called "the said Contract ") to execute and complete certain Works and remedy 
any defects therein as therein mentioned in conformity with the provisions of the 
said Contract. 

Now the Condition of the above-written Guarantee is such that if the Contractor 
shall duly perform and observe all the terms provisions conditions and 
stipulations of the said Contract on the Contractor's part to be performed and 
observed according to the true purport intent and meaning thereof or if on 
default by the Contractor the Guarantor shall satisfy and discharge the damages 
sustained by the Employer thereby up to the amount of the above-written 
Guarantee then this obligation shall be null and void hut otherwise shall he and 
remain in full force and effect but no alteration in terms of the said Contract or in 
the extent or nature of the Works to be executed, completed and defects therein 
remedied thereunder and no allowance of time by the Employer or the Engineer 
under the said Contract nor any forbearance or forgiveness in or in respect of any 
matter or thing concerning the said Contract on the part of the Employer or the 
said Engineer shall in any way release the Guarantor from any liability under the 
above-written Guarantee. Provided always that the above obligation of 
Guarantor to satisfy and discharge the damages sustained by the Employer shall 
arise only 

(a) on written notice from both the Employer and the Contractor that the 
Employer and the Contractor have mutually agreed that the amount of damages 
concerned is payable to the Employer or 

(b) on receipt by the Guarantor of a legally certified copy of an award issued in 
arbitration proceeding carried out in conformity with the terms of the said 
Contract that the amount of the damages is payable to the Employer. 

Signed on Signed on 

on behalf of on behalf of 
by by 

in the capacity of in the capacity of 
in the presence of in the presence of 
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EXAMPLE SURETY BOND FOR PERFORMANCE 

Know all Men by these Presents that (name and address of Contractor) 

as Principal (hereinafter called "the Contractor") and (name, legal title and 

address of Surety) 

as Surety (hereinafter called "the Surety"), are held and firmly bound unto 

(name and address of Employer) 
________________ as Obligee (hereinafter called 

"the Employer") in the amount of for the payment of which sum, well 
and truly to be made, the Contractor and the Surety bind themselves, their 
successors and assigns, jointly and severally,firmly by these presents. 

Whereas the Contractor has entered into a written contract agreement with the 

Employer dated the day of 19 
for(name of Works) 
in accordance with the plans and specifications and amendments thereto, to the 
extent herein provided for, are by reference made part hereof and are hereinafter 
referred to as the Contract. 

Now, therefore, the Condition of this Obligation is such that, if the Contractor 
shall promptly and faithfully perform the said Contract (including any 
amendments thereto) then this obligation shall be null and void; otherwise it shall 
remain infuliforce and effect. 

Whenever Contractor shall be, and declared by Employer to be, in default under 
the Contract, the Employer having performed the Employer's obligations 
thereunder, the Surety may promptly remedy the default, or shall promptly: 

(1) Complete the Contract in accordance with its terms and conditions; or 

(2) Obtain a bid or bids for submission to the Employer for completing the 
Contract in accordance with its terms and conditions, and upon determination by 
Employer and Surety of the lowest responsible bidder, arrange for a contract 
between such bidder and Employer and make available as work progresses (even 
though there should be a default or a succession of defaults under the contract or 
contracts of completion arranged under this paragraph) sufficient funds to pay 
the cost of completion less the balance of the Contract Value; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, 
the amount set forth in the first paragraph hereof The term "balance of the 
Contract Value", as used in this paragraph, shall mean the total amount payable 
by Employer to Contractor under the Contract, less the amount properly paid by 
Employer to Contractor; or 

(3) Pay the Employer the amount required by Employer to complete the Contract 
in accordance with its terms and conditions any amount up to a total not 
exceeding the amount of this Bond. 
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The Surety shall not be liable for a greater sum than the specified penalty of this 
Bond. 

Any suit under this Bond must be instituted before the issue of the Defects 
Liability Certificate. 

No right of action shall accrue on this Bond to or for the use of any person or 
corporation other than the Employer named herein or the heirs, executors, 
administrators or successors of the Employer. 

Signed on - Signed on 

on behalf of on behalf of 
by by 

in the capacity of_ in the capacity of 

in the presence of in the presence of 
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Clause 15 
Where the language in which the Contract documents have been drawn up is not the 
language of the country in which the Works are to be executed, or where for any other 
reason it is necessary to stipulate that the Contractor's authorised representative shall be 
fluent in a particular language, an additional Sub-Clause may be added. 

EXAMPLE SUB-CLAUSES 
Language Ability 15.2 The Contractor's authorised representative shall be fluent in (insert name of 

of Contractor's language). 
Representative 

or 

Interpreter to be 15.2 If the Contractor's authorised representative is not, in the opinion of the 
Made Available Engineer, fluent in (insert name of language), the Contractor shall have available 

on Site at all times a competent interpreter to ensure the proper transmission of 
instructions and information. 

Clause 16 
Where the language in which the Contract documents have been drawn up is not the 
language of the country in which the Works are to be executed, or where for any other 
reason it is necessary to stipulate that members of the Contractor's superintending staff 
shall be fluent in a particular language, an additional Sub-Clause may be added. 

EXAMPLE SUB-CLAUSE 
Language Ability 16.3 A reasonable proportion of the Contractor's superintending staff shall have a 

of Superintending working knowledge of (insert name of language) or the Contractor shall have 
Staff available on Site at all times a sufficient number of competent interpreters to 

ensure the proper transmission of instructions and information. 

Where there is a desire, but not a legal requirement, that the Contractor makes reasonable 
use of materials from or persons resident in the country in which the Works are to be 
executed, an additional Sub-Clause may be added. 

EXAMPLE SUB-CLAUSE 
Employment of 16.4 The Contractor is encouraged, to the extent practicable and reasonable, to 

Local Personnel employ staff and labour from sources within (insert name of country). 

Clause 18 
Sub-Clause 18.1 — Boreholes and Exploratory Excavation 

For a Contract comprising dredging and reclamation work the Sub-Clause may require to 
be varied. 

EXAMPLE 
Add second sentence as follows: 

Such exploratory excavation shall be deemed to include dredging. 

Clause 19 
Sub-Clause 19.1 — Safety, Security and Protection of the Environment 

Where a Contract includes dredging the possibility of pollution should be given particular 
attention and additional wording may be required. For example, where fishing and 
recreation areas might be influenced, the Contractor should be required to plan and 
execute the dredging so that the effect is kept to a minimum. Where there is a risk of 
chemical pollution from soluble sediments in the dredging area, for instance in a harbour, 
it is important that sufficient information is provided with the Tender documents. 
Responsibilities should be clearly defined. 
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Clause 21 

Sub-Clause 21.1 — Insurance of Works and Contractor's Equipment 
Where there is provision in the Contract for payments to the Contractor to be made in 
foreign currency, this Sub-Clause may be varied. 

EXAMPLE 
Add final sentence as follows: 

The insurance in paragraphs (a) and (b) shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or 
damage incurred. 

Where it is decided to state the deductible limits for the Employer's Risks, this 
Sub-Clause may be varied. 

EXAMPLE 
Add to paragraph (a) as follows: 

and with deductible limits for the Employer's Risks not exceeding (insert 
amounts) 

Clauses 21, 23 and 25. Insurances Arranged by Employer 
In certain circumstances, such as where a number of separate contractors are employed 
on a single project, or phased take-over is involved, it may be preferable for the Employer 
to arrange insurance of the Works, and Third Party insurance. In such case, it must be 
clear in the Contract that the Contractor is not precluded from taking out any additional 
insurance, should he desire to do so, over and above that to be arranged by the Employer. 

Tenderers must be provided at the Tender stage with details of the insurance to be 
arranged by the Employer, in order to assess what provision to make in their rates and 
prices for any additional insurance, and for the amount of policy deductibles which they 
will be required to bear. Such details shall form part of the Contract between the 
Employer and the Contractor. 

Example wording to allow for the arrangement of insurance by the Employer is as 
follows: 

EXAMPLE 

Clause 21 

Delete the text of the Clause and substitute the following re-numbered 
Sub-Clauses: 

Insurance 21.1 Without limiting his or the Contractor's obligations and responsibilities under 
of Works Clause 20, the Employer will insure: 

(a) the Works, together with materials and Plant for incorporation therein, to the 
full replacement cost (the term "cost" in this context shall include profit), and 

(b) an additional sum to cover any additional costs of and incidental to the 
rectification of loss or damage including professional fees and the cost of 
demolishing and removing any part of the Works and of removing debris of 
whatsoever nature. 

Insurance of 21.2 The Contractor shall, without limiting his obligations and responsibilities under 
Contractor's Clause 20, insure the Contractor's Equipment and other things brought onto the 

Equipment site by the Contractor, for a sum sufficient to provide for their replacement at the 
Site. 

Scope of Cover 21.3 The insurance in Sub-Clause 21.1 shall be in the joint names of the Contractor 
and the Employer and shall cover: 
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(a) the Employer and the Contractor against loss or damage as provided in the 
details of insurance annexed to these Conditions, from the start of work at the 
Site until the date of issue of the relevant Taking-Over Certificate in respect of the 
Works or any Section or part thereof as the case may be, and 

(b) the Contractor for his liability. 
(i) during the Defects Liability Period for loss or damage arising from a cause 
occurring prior to the commencement of the Defects Liability Period, or 

(ii) occasioned by the Contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under Clauses 49 and 50. 

Responsibility for 21.4 Any amounts not insured or not recovered from the insurers shall be borne by the 
Amounts not Employer or the Contractor in accordance with their responsibilities under 

Recovered Clause 20. 

Clause 23 
Delete the text of the Clause and substitute: 

Third Party 23.1 Without limiting his or the Contractor's obligations and responsibilities under 
Insurance Clause 22, the Employer will insure in the joint names of the Contractor and the 
(including Employer, against liabilities for death of or injury to any person (other than as 

Employer's provided in Clause 24) or loss of or damage to any property other than the 
Property) Works) arising out of the performance of the Contract, as provided in the details 

of insurance referred to in Sub-Clause 21.3. 

Clause 25 
Delete the text of the Clause and substitute: 

Evidence 25.1 The insurance policies to be arranged by the Employer pursuant to Clauses 2] and 
and Terms of 23 shall be consistent with the general terms described in the Tender and copies of 

Insurances such policies shall when required be supplied by the Employer to the Contractor. 

Adequacy of 25.2 The Employer shall notify the insurers of changes in the nature, extent or 
Insurances programme for execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of the Contract and shall, 
when required, produce to the Contractor the insurance policies in force and the 
receipts for payment of the premiums. No variations shall be made to the 
insurances by the Employer without the prior approval of the Contractor. 

Remedy on 25.3 If and so far as the Employer fails to effect and keep in force any of the insurances 
Employer's referred to in Sub-Clause 25.], then the Contractor may effect and keep in force 

Failure to Insure any such insurance and pay any premium as may be necessary for that purpose 
and add the amount so paid to any monies due or to become due to the 
Contractor, or recover the same as a debt due from the Employer. 

Compliance with 25.4 In the event that the Contractor or the Employer fails to comply with conditions 
Policy Conditions imposed by the insurance policies effected pursuant to the Contract, each shall 

indemnify the other against all losses and claims arising from such failure. 

Clause 28 
Sub-Clause 28.2 — Royalties 

For a Contract comprising dredging and reclamation work and for any other Contract 
involving the dumping of materials the Sub-Clause may require to be varied. 

EXAMPLE 
Add second sentence as follows: 

The Contractor shall also be liable for all payments or compensation, if any, 
levied in relation to the dumping of part or all of any such materials. 
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It is sometimes the case on dredging contracts for the Employer to bear the costs of 
tonnage and other royalties, rent and other payments or compensation. If such 
conditions are to apply, Sub-Clause 28.2 should be varied either by adding wording or by 
deleting the existing wording and substituting new wording. 

Clause 31 

Where the particular requirements of other contractors are known within reasonable 
limits at the time of preparation of the Contract documents, details must be stated. The 
Specification is usually the appropriate place to do so but, exceptionally, some reference 
may be desirable in the Conditions. In that case, an additional Sub-Clause or Sub-Clauses 
could be added to this Clause. 

Clause 34 
It will generally be necessary to add a number of Sub-Clauses, to take account of the 
circumstances and locality of the Works, covering such matters as: permits and 
registration of expatriate employees; repatriation to place of recruitment; provision of 
temporary housing for employees; requirements in respect of accommodation for staff of 
Employer and Engineer; standards of accommodation to be provided; provision of 
access roads, hospital, school, power, water, drainage, fire services, refuse collection, 
communal buildings, shops, telephones; hours and conditions of working; rates of pay; 
compliance with labour legislation; maintenance of records of safety and health. 

EXAMPLE SUB-CLAUSES (to be numbered, as appropriate) 
Rates of Wages 34. The Contractor shall pay rates of wages and observe conditions of labour not less 
and Conditions favourable than those established for the trade or industry where the work is 

of Labour carried out. In the absence of any rates of wages or conditions of labour so 
established, the Contractor shall pay rates of wages and observe conditions of 
labour which are not less favourable than the general level of wages and 
conditions observed by other employers whose general circumstances in the trade 
or industry in which the Contractor is engaged are similar. 

Employment of 34. The Contractor shall not recruit or attempt to recruit his staff and labour from 
Persons in the amongst persons in the service of the Employer or the Engineer. 

Service of Others 

Repatriation of 34. The Contractor shall be responsible for the return to the place where they were 
Labour recruited or to their domicile of all such persons as he recruited and employed for 

the purposes of or in connection with the Contract and shall maintain such 
persons as are to he so returned in a suitable manner until they shall have left the 
Site or, in the case of persons who are not nationals of and have been recruited 
outside (insert name of country), shall have left (insert name of country). 

Housing for Labour 34. Save insofar as the Contract otherwise provides, the Contractor shall provide and 
maintain such accommodation and amenities as he may consider necessary for all 
his staff and labour, employed for the purposes of or in connection with the 
Contract, including all fencing, water supply (both for drinking and other 
purposes), electricity supply, sanitation, cookhouses, fire prevention and 
fire-fighting equipment, air conditioning, cookers, refrigerators, furniture and 
other requirements in connection with such accommodation or amenities. On 
completion of the Contract, unless otherwise agreed with the Employer, the 
temporary camps/housing provided by the Contractor shall be removed and the 
site reinstated to its original condition, all to the approval of the Engineer. 

Accident Prevention 34. The Contractor shall have on his staff at the Site an officer dealing only with 
Officer; Accidents questions regarding the safety and protection against accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the authority to 
issue instructions and shall take protective measures to prevent accidents. 
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Health and Safety 34. Due precautions shall be taken by the Contractor, and at his own cost, to ensure 
the safety of his staff and labour and, in collaboration with and to the 
requirements of the local health authorities, to ensure that medical staff first aid 
equipment and stores, sick bay and suitable ambulance service are available at the 
camps, housing and on the Site at all times throughout the period of the Contract 
and that suitable arrangements are made for the prevention of epidemics and for 
all necessary welfare and hygiene requirements. 

Measures against 34. The Contractor shall at all times take the necessary precautions to protect all staff 
Insect and Pest and labour employed on the site from insect nuisance, rats and other pests and 

Nuisance reduce the dangers to health and the general nuisance occasioned by the same. 
The Contractor shall provide his staff and labour with suitable prophylactics for 
the prevention of malaria and take steps to prevent the formation of stagnant 
pools of water. He shall comply with all the regulations of the local health 
authorities in these respects and shall in particular arrange to spray thoroughly 
with approved insecticide all buildings erected on the Site. Such treatment shall be 
carried out at least once a year or as instructed by the Engineer. The Contractor 
shall warn his staff and labour of the dangers of bilharzia and wild animals. 

Epidemics 34. In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary authorities, for the 
purpose of dealing with and overcoming the same. 

Burial of the Dead 34. The Contractor shall make all necessary arrangements for the transport, to any 
place as required for burial, of any of his expatriate employees or members of 
their families who may die in (insert name of country). The Contractor shall also 
be responsible, to the extent required by the local regulations, for making any 
arrangements with regard to burial of any of his local employees who may die 
while engaged upon the Works. 

Supply of 34. The Contractor shall arrange for the provision of a sufficient supply of suitable 
Foodstuffs food at reasonable prices for all his staff, labour and Subcontractors, for 

the purposes of or in connection with the Contract. 

Supply of Water 34. The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions, provide on the Site an adequate supply of drinking and other water 
for the use of his staff and labour. 

Alcoholic Liquor 34. The Contractor shall not, otherwise than in accordance with the Statutes, 
or Drugs Ordinances and Government Regulations or Orders for the time being in force, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or 
permit or suffer any such importation, sale, gift, barter or disposal by his 
Subcontractors, agents, staff or labour. 

Arms and 34. The Contractor shall not give, barter or otherwise dispose of to any person or 
Ammunition persons, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 

Festivals and 34. The Contractor shall in all dealings with his staff and labour have due regard to 

Religious Customs all recognised festivals, days of rest and religious or other customs. 

Disorderly Conduct 34. The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his staff and labour and 
for the preservation of peace and protection of persons and properly in the 
neighbourhood of the Works against the same. 
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Clause 35 
Additional Sub-Clauses may be desirable to cover circumstances which require the 
maintenance of particular records or the provision of certain specific reports. 

EXAMPLE SUB-CLAUSES (to be numbered, as appropriate) 
Records of Safety 35. The Contractor shall maintain such records and make such reports concerning 

and Health safety, health and welfare of persons and damage to property as the Engineer 
may from time to time prescribe. 

Reporting of 35. The Contractor shall report to the Engineer details of any accident as soon as 
Accidents possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition, notify the Engineer immediately by the quickest 
available means. 

Clause 40 
For a Contract comprising dredging and some types of reclamation work the Clause may 
be varied. 

Sub-Clause 40.1 — Suspension of Work 

EXAMPLE 
Delete paragraph (c) and renumber paragraph (d) as (c). 

Sub-Clause 40.3 — Suspension Lasting more than 84 Days 
EXAMPLE 
In the first sentence delete the words ",(c) or (d)" and substitute "or (c)". 

Clause 43 
Sub-Clause 43.1 — Time for Completion 
Where completion is stated to be by a date and not within a period of time, the 
Sub-Clause will require to be varied. 

EXAMPLE 
Delete the words, "within the time... such extended time" and substitute "by the 
date or dates stated in the Appendix to Tender for the whole of the Works or the 
Section (as the case may be) or such later date or dates". 

Clause 45 
For a Contract located in an isolated area, where environmental restrictions do not apply, 
or where a Contract comprises work, such as dredging and reclamation, that may require 
continuous working, the Clause may be varied. 

EXAMPLE 
Delete Sub-Clause 45.1 and substitute: 

Working Hours 45.1 Subject to any provision to the contrary contained in the Contract, the 
Contractor shall have the option to work continuously by day and by night and 
on locally recognised days of rest. 

The Contractor's option may be further extended by substituting, in place of the last 
three words: 

holidays or days of rest. 
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Clause 47 
Where it is desired to make provision for the payment of a bonus or bonuses for early 
completion, an additional Sub-Clause may be added. 

In the case where a bonus is provided for early completion of the whole of the Works: 

EXAMPLE SUB-CLAUSE 
Bonus for 473 If the Contractor achieves completion of the Works prior to the time prescribed 

Completion by Clause 43, the Employer shall pay to the Contractor a sum of (insert figure) for 
every day which shall elapse between the date stated in the Taking-Over 
Certificate in respect of the Works issued in accordance with Clause 48 and the 
time prescribed in Clause 43. 

or 

In the case where bonuses are provided for early completion of Sections of the Works and 
details, other than the dates, are given in the Specification: 

EXAMPLE SUB-CLAUSE 
Bonus for 47.3 Sections are required to be completed by the dates given in the Appendix to 

Completion Tender in order that such Sections may be occupied and used by the Employer in 
advance of the completion of the whole of the Works. 

Details of the work required to be executed to entitle the Contractor to bonus 
payments and the amount of the bonuses are stated in the Specification. 

For the purposes of calculating bonus payments, the dates given in the Appendix 
to Tender for completion of Sections are fixed and, unless otherwise agreed, no 
adjustments of the dates by reason of granting an extension of time pursuant to 
Clause 44 or any other Clause of these Conditions will be allowed. 

Issue of certificates by the Engineer that the Sections were satisfactory and 
complete by the dates given on the certificates shall, subject to Clause 60, entitle 
the Contractor to the bonus payments calculated in accordance with the 
Specification. 

Clause 48 
Where it can be foreseen that, when the whole of the Works have been substantially 
completed, the Contractor may be prevented by reasons beyond his control from carrying 
out the Tests on Completion, an additional Sub-Clause may be added. 

EXAMPLE SUB-CLAUSE 
Prevention 48.5 If the Contractor is prevented from carrying out the Tests on Completion by a 

from Testing cause for which the Employer or the Engineer or other contractors employed by 
the Employer are responsible, the Employer shall be deemed to have taken over 
the Works on the date when the Tests on Completion would have been completed 
but for such prevention. The Engineer shall issue a Taking-Over Certificate 
accordingly. Provided always that the Works shall not be deemed to have been 
taken over if they are not substantially in accordance with the Contract. 

If the Works are taken over under this Sub-Clause the Contractor shall 
nevertheless carry out the Tests on Completion during the Defects Liability 
Period. The Engineer shall require the Tests to be carried out by giving 14 days 
notice. 

Any additional costs to which the Contractor may be put, in making the Tests on 
Completion during the Defects Liability Period, shall be added to the Contract 
Price. 
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Clause 49 
For a Contract which includes a high proportion of Plant, an additional Sub-Clause may 
be necessary. 

EXAMPLE SUB-CLAUSE 
Extension of 49.5 The provisions of this Clause shall apply to all replacements or renewals of Plant 

Defects Liability carried out by the Contractor to remedy defects and damage as if the 
replacements and renewals had been taken over on the date they were completed. 
The Defects Liability Period for the Works shall be extended by a period equal to 
the period during which the Works cannot be used by reason of a defect or 
damage. If only part of the Works is affected the Defects Liability Period shall be 
extended only for that part. In neither case shall the Defects Liability Period 
extend beyond 2 years from the date of taking over. 

When progress in respect of Plant has been suspended under Clause 40, the 
Contractor's obligations under this Clause shall not apply to any defects 
occurring more 1/ian 3 years after the Time for Completion established on the 
date of the Letter oAcceptance. 

For a Contract comprising dredging work an additional Sub-Clause may be added. 

EXAMPLE SUB-CLAUSE 
No Remedying 49.5 Notwithstanding Sub-Clause 49.2, the Contractor shall have no responsibility for 

of Defects in the remedying of defects, shrinkages or other faults in respect of dredging work 
Dredging Work after the date stated in the Taking-Over Certificate. after Completion 

Clause 50 
For a Contract comprising dredging work and where the second Example Sub-Clause 
49.5 has been adopted, an additional Sub-Clause should be added. 

EXAMPLE SUB-CLAUSE 
No Responsibility 50.2 Notwithstanding Sub-Clause 50.1, the Contractor shall have no responsibility to 

for Cost of bear the cost of searching for any defect, shrinkage or other fault in respect of 
Searching of dredging work after the date stated in the Taking-Over Certificate. 

Dredging Work 

Clause 51 

Sub-Clause 51.1 — Variations 

For a Contract comprising dredging and some types of reclamation work the Sub-Clause 
may require to be varied. 

EXAMPLE 
Add final sentence as follows: 

Provided also that the Contractor shall be under no obligation to execute any 
variation which cannot be executed by the Contractor's Equipment being used or 
to be used on the Works. 
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Clause 52 
Where provision is made in the Contract for payment in foreign currency, this Clause 
may be varied. 

Sub-Clause 52.1 — Valuation of Variations 

EXAMPLE 
Add final sentence as follows: 

The agreement, fixing or determination of any rates or prices as aforesaid shall 
include any foreign currency and the proportion thereof 

Sub-Clause 52.2 —Power of Engineer to Fix Rates 

Add tofirst paragraph final sentence as follows: 

The agreement or fixing of any rates or prices as aforesaid shall include any 
foreign currency and the proportion thereof 

Sub-Clause 52.3 — Variations Exceeding 15 per cent 

Add final sentence as follows: 

The adjustment or fixing of any sum as aforesaid shall have due regard to any 
foreign currency included in the Effective Contract Price and the proportion 
thereof 

Where it is required to place some limitation on the range of items for which the rates and 

prices may be subject to review, the Clause may be varied. 

Sub-Clause 52.2 — Power of Engineer to Fix Rates 

EXAMPLE 
At the end of the first paragraph add: 

Provided further that no change in the rate or price for any item contained in the 
Contract shall be considered unless such item accounts for an amount more than 
2 per cent of the Contract Price, and the actual quantity of work executed under 
the item exceeds or falls short of the quantity set out in the Bill of Quantities by 
more than 25 per cent. 

Clause 54 
Where vesting of Contractor's Equipment, Temporary Works and materials in the 
Employer is required, additional Sub-Clauses may be added. 

EXAMPLE WORDING AND SUB-CLAUSES 
Sub-Clauses 54.2 and 54.3 shall be renumbered as 54.3 and 54.4 and Sub-Clauses 
54.4 to 54.8 shall be renumbered as 54.6 to 54.10. Add additional Sub-Clauses as 
follows: 

Vesting 54.2 All Contractor's Equipment, Temporary Works and materials owned by the 
Contractor, or by any company in which the Contractor has a controlling 
interest, shall, when on the Site, be deemed to be the property of the Employer. 
Provided always that the vesting of such property in the Employer shall not 
prejudice the right of the Contractor to the sole use of the said Contractor's 
Equipment, Temporary Works and materials for the purpose of the Works nor 
shall it affect the Contractor's responsibility to operate and maintain the same 
under the provisions of the Contract. 

Revesting and 54.5 Upon the removal, with the consent of the Engineer under Sub-Clauses 54.], of 
Removal any such Contractor's Equipment, Temporary Works or materials as have been 

deemed to have become the property of the Employer under Sub-Clause 54.2, the 
property therein shall be deemed to revest in the Contractor and, upon 
completion of the Works, the property in the remainder of such Contractor's 
Equipment, Temporary Works and materials shall, subject to Clause 63, be 
deemed to revest in the Contractor. 
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Clause 60 
Additional Sub-Clauses may be necessary to cover certain other matters relating to 

payments. 

Where payments are to be made in various currencies in predetermined proportions and 
calculated at fixed rates of exchange the following 3 Sub-Clauses, which should be taken 
together, may be added: 

EXAMPLE SUB-CLAUSES (to be numbered, as appropriate) 
Currency 60. The currency of account shall be the (insert name of currency) and for the 

of Account purposes of the Contract conversion between (insert name of currency) and other 
and Rates currencies stated in the Appendix to Tender shall be made in accordance with the 

of Exchange Table of Exchange Rates in the Appendix to Tender. Conversion between the 
currencies stated in such Table other than the (insert name of currency) shall be 
made at rates of exchange determined by use of the relative rates of exchange 
between such currencies and the (insert name of currency) set out therein. 

Payments to 60. All payments to the Contractor by the Employer shall be made: 
Contractor 

(a) in the case of payment(s) under Sub-Clause(s) 70.2 and (insert number of any 
other applicable Clause), in (insert name of currencylies); 

(b) in the case of payments for certain provisional sum items excluded from the 
Appendix to Tender, in the currencies and proportions applicable to these items 
at the time when the Engineer gives instructions for the work covered by these 
items to be carried out; and 

(c) in any other case, including increase or Decrease of Costs under Sub-Clause 
70.1, in the currencies and proportions stated in the Appendix to Tender as 
applicable to such payment provided that the proportions of currencies stated in 
the Appendix to Tender may from time to time upon the application of either 
party be varied as may be agreed. 

Payments to 60 All payments to the Employer by the Contractor including payments made by 
Employer way of deduction or set-off shall be made.• 

(a) in the case of credit(s) under Sub-Clause(s) 70.2 and (insert number of any 
other applicable Clause) in (insert name of currencylies); 

(b) in the case of liquidated damages under Clause 47, in (insert name of 
currencylies); 

(c) in the case of reimbursement of any sum previously expended by the 
Employer, in the currency in which the sum was expended by the Employer; and 

(d) in any other case, in such currency as may be agreed. 

if the part payable in a particular currency of any sum payable to the Contractor 
is wholly or partly insufficient to satisfy by way of deduction or set-off a payment 
due to the Employer in that currency, in accordance with the provisions of this 
Sub-Clause, then the Employer may if he so desires make such deduction or 
set-off wholly or partly as the case may he from the balance of such sum payable 
in other currencies. 

Where all payments are to be made in one currency the following Sub-Clause may be added: 

EXAMPLE SUB-CLAUSE (to be numbered, as appropriate) 
Currency of 60. The currency of account shall be the (insert name of currency) and all payments 

Account made in accordance with the Contract shall be in (insert name of currency). Such 
and Payments (insert name of currency), other than for local costs, shall be fully convertible. 

The percentage of such payments attributed to local costs shall be as stated in the 
Appendix to Tender. 
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Where place of payment is to be defined the following Sub-Clause may be added: 

EXAMPLE SUB-CLAUSE (to be numbered, as appropriate) 
Place of Payment 60. Payments to the Contractor by the Employer shall be made into a bank account 

nominated by the Contractor in the country of the currency of payment. Where 
payment is to be made in more than one currency separate bank accounts shall be 
nominated by the Contractor in the country of each currency and payments shall 
be made by the Employer accordingly. 

Where provision is to be included for an advance payment the following Sub-Clause may 
be added: 

EXAMPLE SUB-CLAUSE (to be numbered, as appropriate) 
Advance Payment 60. An advance payment of the amount stated in the Appendix to Tender shall, 

following the presentation by the Contractor to the Employer of an approved 
performance security in accordance with Sub-Clause 10.1 and a Guarantee in 
terms approved by the Employer for the full value of the advance payment, be 
certified by the Engineer for payment to the Contractor. Such Guarantee shall be 
progressively reduced by the amount repaid by the Contractor as indicated in 
Interim Payment Certificates of the Engineer issued in accordance with this Clause. 
The advance payment shall not be subject to retention. The advance payment shall be 
repaid by way of reduction in Interim Payment Certificates commencing with the next 
certificate issued after the total certified value of the Permanent Works and any 
other items in the Bill of Quantities (excluding the deduction of retention) exceeds 
(insert figure) per cent of the sum stated in the Letter of Acceptance. The amount 
of the reduction in each Interim Payment Certificate shall be one (insert fraction) of 
the difference between the total value of the Permanent Works and any other items in 
the Bill of Quantities (excluding the deduction of retention) due for certification 
in such Interim Payment Certificate and the said value in the last preceding Interim 
Payment Certificate until the advance payment has been repaid in full. Provided that 
upon the issue of a Taking-Over Certificate for the whole of the Works or upon the 
happening of any of the events specified in Sub-Clause 63.] or termination under 
Clauses 65, 66 or 69, the whole of the balance then outstanding shall immediately 
become due and payable by the Contractor to the Employer. 

Clause 67 

Where it is considered desirable to add to Sub-Clauses 67.3 provisions with respect to the 
number of arbitrators, the place of arbitration and the language of arbitration, the following 
paragraphs may be added to Sub-Clause 67.3: 

EXAMPLE 

The arbitral tribunal shall consist of (a sole or three) arbitrator(s). 

The place of arbitration shall be (city and country). 

The language of the arbitration shall be 

It is desirable that the place of arbitration be situated in a state, other than that of the Employer 
or the Contractor, which has a modern and liberal arbitration law and which has ratified a 
bilateral or multilateral convention (such as the 1958 New York Convention on the Recognition 
and Enforcement of Foreign Arbitral Awards), or both, that would facilitate the enforcement 
of an arbitral award in the states of the parties to the Contract. 

In the absence of stipulations as to the three above mentioned matters, (number of arbitrators, 
place of arbitration and language of arbitration), the ICC will decide on the number of arbitrators 
(typically three in any substantial construction dispute) and on the place of arbitration. The 
arbitral tribunal will decide on the language of the arbitration if the parties cannot agree. 

It may also be considered desirable in some cases for other parties to be joined into any 
arbitration between the Employer and the Contractor, thereby creating a multi-party arbitration. 
While this may be feasible, multi-party arbitration clauses require skillful draftmanship on a 
case-by-case basis. No satisfactory standard form of multi-party arbitration clause for 
international use has yet been developed. 
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Where it is decided that a settlement of dispute procedure, other than that of the 
International Chamber of Commerce (ICC), should be used the Clause may be varied. 

Sub-Clause 67.3 — Arbitration 

EXAMPLE 
Following paragraph (b), delete the words "shall be finally settled... International 
Chamber of Commerce" and substitute "shall be finally settled under the 
UNCITRAL Arbitration Rules as administered by (insert name of administering 
authority)". 

Where alternatives to the ICC are considered care should be taken to establish that the 
favoured alternative is appropriate for the circumstances of the Contract and that the 
wording of Clause 67 is checked and amended as may be necessary to avoid any 
ambiguity with the alternative. Care should be taken to define exactly how the arbitral tribunal 
is to be appointed and, where appropriate, an appointing authority should be designated. 

Clause 68 
Sub-Clause 68.2 — Notice to Employer and Engineer 

For the purposes of this Sub-Clause the respective addresses are: 

(a) The Employer (insert address) 

(b) The Engineer (insert address) 

The addresses should be inserted when the documents are being prepared prior to inviting 
tenders. 

Clause 69 
Sub-Clause 69.1 — Default of Employer 
Where the Employer is a government it may be considered appropriate to vary the 
Sub-Clause. 

EXAMPLE 
Delete paragraph (c) and renumber paragraph (d) as (c). 

Where the terms of the Sub-Clause, when read in conjunction with Sub-Clause 69.3, are 
in conflict with the law of the country the Sub-Clause may require to be varied. 

EXAMPLE 
Delete "or" at the end of paragraph (c) and delete paragraph (d). 

Clause 70 
Three alternative methods of dealing with price adjustment are given below. 

The first alternative is suitabie where a contract is of short duration and no price 
adjustment is to be made: 

Sub-Clause 70.1—Increase or Decrease in Cost 

EXAMPLE 
Delete the text of the Sub-Clause and substitute 

Subject to Sub-Clause 70.2, the Contract Price shall not he subject to any 
adjustment in respect of rise or fall in the cost of labour, materials or any other 
matters affecting the cost of execution of the Contract. 

Sub-Clause 70.2—Subsequent Legislation 
EXAMPLE 
Delete the words ', other than under Sub-Clause 70.1, ". 

The second alternative is suitable where price adjustment is to be made by establishing the 
difference in cost between the basic price and the current price of local labour and 
specified materials: 
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Sub-Clause 70.1—Increase or Decrease in Cost 

EXAMPLE 
Delete the text of the Sub-Clause and substitute 

Adjustments to the Contract Price shall be made in respect of rise or fall in the 
cost of local labour and specfied materials as set out in this Sub-Clause. 
(a) Local Workmen 

(i) For the purpose of this Sub-Clause: 
"Local Workmen" means skilled, semi-skilled and unskilled workmen of all 
trades engaged by the Contractor on the Site for the purpose of or in 

connection with the Contract or engaged full time by the Contractor off the 
Site for the purpose of or in connection with the Contract (by way of 
illustration but not limitation: workmen engaged full time in any office, store, 
workshop or quarry); 
"Basic Rate" means the applicable basic minimum wage rate prevailing on the 
date 28 days prior to the latest date for submission of tenders by reason of any 
National or State Statute, Ordinance, Decree or other Law or any regulations 
or bye-law of any local or other duly constituted authority, or in order to 
conform with practice amongst good employers generally in the area where the 
Works are to be carried out; and 
"Current Rate" means the applicable basic minimum wage rate for Local 
Workmen prevailing on any date subsequent to the date 28 days prior to the 
latest date set for submission of tenders by reason of any National or State 
Statute, Ordinance, Decree or other Law or any regulation or bye-law of any 
local or other duly constituted authority, or in order to conform with practice 
amongst good employers generally in the area where the works are to be carried 
out. 

(ii) The adjustment to the Contract Price under the terms of this Sub-Clause 
shall be calculated by multiplying the difference between the Basic and Current 
Rates for Local workmen by: 

(a) the number of all hours actually worked, and 

(b) in respect of those hours worked at overtime rates, by the product of the 
number of said hours and the percentage addition required by the law to be 

paid by the Contractor for overtime. 

Such adjustment may be either an addition to or a deduction from the Contract 
Price. 

(iii) No other adjustment of the Contract Price on account of fluctuation in the 
remuneration of Local Workmen shall be made. 

(b) Specified Materials 

(i) For the purpose of this Sub-Clause: 
"Specified Materials" means the materials stated in Appendix (insert 
reference) to Tender required on the Site for the execution and completion of 
the Works; 

"Basic Prices" means the current prices for the specified materials prevailing 
on the date 28 days prior to the latest date for submission of tenders; and 

"Current Prices" means the current prices for the specified materials prevailing 
at any date subsequent to the date 28 days prior to the latest date for submission 

of tenders. 

(ii) The adjustment to the Contract Price under the terms of this Sub-Clause 
shall be calculated by applying the difference between the Basic and Current 
Prices to the quantity of the appropriate Specified Material which is delivered 
to the Site during the period for which the particular Current Price is effective. 
Such adjustment may be either an addition to or a deduction from the Contract 
Price. 
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(iii) The Contractor shall use due diligence to ensure that excessive wastage of 
the Specified Materials shall not occur. Any Specified Materials removed from 
the Site shall he clearly identified in the records required under paragraph (d) 
of this Sub-Clause. 

(iv) The provisions of this Sub-Clause shall apply to fuels used in Contractor's 
Equipment engaged'on the Site for the purposes of executing the Works, 
including vehicles owned by the Contractor (or hired by him under long term 
arrangements under which the Contractor is obligated to supply fuel) engaged 
in transporting any staff, labour, Contractor's Equipment, Temporary 
Works, Plant or materials to and from the Site. Such fuels shall be clearly 
identified in the records required under paragraph (d) of this Sub-Clause. The 

provisions of this Sub-Clause shall not apply to any fuels sold or supplied to 

any employee of the Contractor or to any person for use in any motor vehicle 
not being used for the purposes of the Contract. 

(v) The Conti-actor shall at all times have regard to suitable markets and shall, 
whenever buying materials a variation in the cost of which would give rise to an 
adjustment of the Contract Price under this Sub-Clause, be diligent to buy or 
procure the same at the most economical prices as are consistent with the due 
performance by the Contractor of his obligations under the Contract. 

If at any time there shall have been any lack of diligence, default or negligence 
on the part of the Contractor, whether in observing the above requirements or 
otherwise, then, for the purposes of adjusting the Contract Price pursuant 
hereto, no account shall be taken of any increase in cost which may be 
attributable to such lack of diligence, default or negligence and the amount by 
which any cost would have been decreased but for such lack of diligence, 
default or negligence shall be deducted from the Contract Price. 

(vi) No other adjustment to the Contract Price on account of fluctuation in the 
cost of materials shall be made. 

(c) Overheads and Profits Excluded 

In determining the amount of any adjustment to the Contract Price pursuant to 
this Sub-Clause no account shall be taken of any overheads or profits. 

(d) Notices and Records 

The Contractor shall forthwith, upon the happening of any event which may or 
may be likely to give rise to adjustment of the Contract Price pursuant to this 
Sub-Clause, give notice thereof to the Engineer and the Contractor shall keep 
such books, accounts and other documents and records as are necessary to enable 
adjustment under this Sub-Clause to be made and shall, at the request of the 
Engineer,furnish any invoices, accounts, documents or records so kept and such 
other information as the Engineer may require. 

(e) Adjustment after Date of Completion 

Adjustment to the Contract Price, after the due date for completion of the whole 
of the Works pursuant to Clause 43, or after the date of completion of the whole 
of the Works certified pursuant to Clause 48, shall be made in accordance with 
Current Rates or Current Prices, as applicable, ruling at the due date for 
completion or the date stated in the Taking-Over Certificate, whichever is the 
earlier. 

(f) Determination of Adjustment to Contract Price 

The amount of any adjustment to the Contract Price pursuant to this Sub-Clause 
shall be determined by the Engineer in accordance with the foregoing rules. 
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EXAMPLE APPENDIX TO TENDER 
for use in conjunction with the second alternative. 

SPECIFIED MATERIALS 

MATERIAL UNIT PRICE AND TRANSPORT PRICE REMARKS 
LOCATION TO SITE DELIVERED 

TO SITE 

Bitumen 

Diesel 
Petrol 
Lubricants 

Cement 

Reinforcing 
Steel 

Exploive.s 

NOTES: 

1. The Contractor shall provide copies of quotations to substantiate all prices 
included in the above table. 

2. All subsequent price substantiation shall he from the same source as original 
unless otherwise agreed by the Engineer. 
3. The Contractor shall submit full explanation and provide substantiating 
documentation for the mode of transport to Site he proposes. Only the proposed 
documented mode of transport shall qualify for price adjustment. 

(Note: Materials stated in the Appendix to Tender should he those of which 
substantial quantities are involved.) 

The third alternative is suitable where price adjustment is to be made through the 
application of indices in a formula: 

Sub-Clause 70.1 — Increase or Decrease in Cost 

EXAMPLE 
Delete the text of the Sub-Clause and substitute 

(a) Adjustments to the Contract Price in respect of rise and fall in the cost of 
labour and materials and other matters affecting the cost of execution of the 
Works shall be calculated for each monthly statement pursuant to Sub-Clause 
60.1, the Statement at Completion pursuant to Sub-Clause 60.5 and the Final 
Statement pursuant to Sub-Clause 60.6 in accordance with the provisions ot this 
Sub-Clause if there shall he any changes in the following Index figures compiled 
by (insert details of source of indices) and published by (insert details of 
publication): 

(i) the Index of the cost of Labour in (insert name of country), 

(ii) the Index of the cost of (insert other factor, as relevant), or 

(iii) the Index of the cost of (insert other factor, as relevant). 

(h) For the purpose of this Sub-Clause: 

(i) "Base Index Figure" shall mean the index figure applicable on the date 28 
days prior to the latest date for submission of tenders, and 

(ii) "Current Index Figure" shall mean the index figure applicable on the last 
day of the period to which the particular statement relates. 

Provided that in respect of any work the value of which is included in any such 
monthly statement (or Statement at Completion or Final Statement) and which 
was executed after the due date (or extended date) for completion of the whole 
of the Works, pursuant to Clause 43, the Current Index Figure shall he the 
index figure applicable on the aforesaid due date (or extended date) for 
completion of the whole of the Works. 
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(iii) "Effective Value" shall be the difference between: 

(a) The amount which is due to the Contractor under the provisions of 
Sub-Clauses 60.2, 60.5 or 60.8 (before deducting retention and excluding 
repayment of the advance payment) less any amounts for: 

work executed under nominated Subcontracts 

materials and Plant on the Site, as referred to in Sub-Clause 60.1 (c) 

dayworks, variations or any other items based on actual cost or current 
prices, and bonuses (if any) 

adjustments under Clause 70, 

and 

(b) The amount calculated in accordance with (h) (iii) (a) of this Sub-Clause 
and included in the last preceding statement. 

(c) The adjustment to the Contract Price shall be calculated by multiplying the 
Effective Value fry a Price Fluctuation Factor which shall be the net sum of the 
products obtained by multiplying each of the proportions given in paragraph (d) 
of this Sub-Clause by the following fraction: 

Current Index Figure — Base Index Figure 
Base Index Figure 

calculated using the relevant index figures. 

(d) For the purpose of calculating the Price Fluctuation Factor, the proportions 
referred to in paragraph (c) of this Sub-Clause shall (irrespective of the actual 
constituents of the work) he as follows: 

0. in respect of labour (and supervision) costs subject to adjustment by 
reference to the Index referred to in (a) (i) of this Sub-Clause; 

0. in respect of by reference to the Index referred 
to in (a) (ii) of this Sub-Clause; 

0. in respeu of by reference to the Index referred 
to in (a) (iii) of this Sub-Clause, 

0. in respect of all other costs which shall not be subject to any adjustment; 
1.00 Total 

(e) Where the value of an Index is not known at the time of calculation, the latest 
available value shall be used and any adjustment necessary shall he made in 
subsequent monthly statements. 

(Note: The number of indices included under (a) of this Sub-Clause may be varied, if it is 
determined that a different number of factors should be separately identified, and in such 
case (d) of this Sub-Clause must be altered to be consistent.) 

Clause 72 
Sub-Clause 72.2 — Currency Proportions 
Where it is decided that the rate or rates of exchange shall be established from a source 
other than the Central Bank of the country, the Sub-Clause may be varied. 

EXAMPLE 
Delete the words from "prevailing... 

" to the end of the sentence and substitute 
"stated in the Appendix to Tender". 

24 © FIDIC 1987 



Clause 73 onwards 
Where circumstances require, additional Clauses may be added. 

EXAMPLE CLAUSES (to be numbered, starting with Clause 73, as appropriate). 

Where the law applicable to the Contract does not cover bribery, the following example 
Clause may be added. 

Bribes .1 If the Contractor or any of his Subcontractors, agents or servants offers to give 
or agrees to offer or give to any person, any bribe, gift, gratuity or commission as 
an inducement or reward for doing or forbearing to do any action in relation to 
the Contract or any other contract with the Employer or for showing or 
forbearing to show favour or disfavour to any person in relation to the Contract 
or any other contract with the Employer, then the Employer may enter upon the 
Site and the Works and terminate the employment of the Contractor and the 
provisions of Clause 63 hereof shall apply as if such entry and termination had 
been made pursuant to that Clause. 

Where circumstances require that particular confidentiality is observed, the following 
example Clause may be added. 

Details to be 1 The Contractor shall treat the details of the Contract as private and confidential, 
Confidential save in so far as may be necessary for the purposes thereof, and shall not publish 

or disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere without the previous consent in writing of the Employer or the 
Engineer. If any dispute arises as to the necessity of any publication or disclosure 
for the purpose of the Contract the same shall be referred to the Employer whose 
determination shall be final. 

Where the Contract is being financed wholly or in part by an international financial 
institution whose rules or policies require a restriction on the use of the funds provided, the 
following example Clause may be added. 

Expenditure .1 The Contractor shall not make any expenditures for the purpose of the Contract 
Restricted in the territories of any country which is not a member of (insert name of 

international financial institution) nor shall he make any expenditure for goods 
produced in or services supplied from such territories. 

Where the Contractor may be a joint venture, the following example Clause may be 
added. 

Joint and Several .1 If the Contractor is a joint venture of two or more persons, all such persons shall 
Liability be jointly and severally bound to the Employer for the fulfilment of the terms of 

the Contract and shall designate one of such persons to act as leader with 
authority to bind the joint venture. The composition or the constitution of the 
joint venture shall not be altered without the prior consent of the Employer. 
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PART II- 
CONDITIONS OF PARTICULAR APPLICATION 

Index Clause 

Access to Data 11.2 
Accident Prevention Officer 34. 
Accidents, Reporting of 35. 
Additional Clauses 73. 
Alcoholic Liquor 34. 
Arbitration 67. 
Arms and Ammunition 34. 

Bonus for Completion 47.3 
Boreholes and Exploratory Excavation 18.1 
Burial of the Dead 34. 

Cash Flow Estimate to be Submitted 14.3 

Changes in Cost and Legislation 70. 
Conditions of Labour and Rates of Wages 34. 
Contract Agreement 9.1 
Contractor's Equipment, Insurance of 21.1 
Contractor's Representative, Language Ability of 15.2 

Currency of Account and Rates of Exchange 60. 

Currency Proportions 72.2 

Data, Access to 11.2 
Default of Employer 69.1 

Disorderly Conduct 34. 
Documents, Order of Precedence 5.2 

Drugs 34. 

Employer, Name and Address 1.1 

Employment of Local Personnel 16.4 

Employment of Persons in Service of Others 34. 

Engineer, Name and Address 1.1 

Engineer's Duties 2.1 
Environment, Protection of 19.1 

Epidemics 34. 
Exploratory Excavation and Boreholes 18.1 
Extension of Defects Liability 49.5 

Facilities for Other Contractors 31.2 
Festivals and Religious Customs 34. 
Foodstuffs, Supply of 34. 

Health and Safety of Staff and Labour 34. 

Housing for Labour 34. 

Inspection of Site 11.1 
Insurance of the Works and Contractor's Equipment 21.1 
Insurances Arranged by the Employer 21. 

23 & 25 

Interpreter to be made Available 15.2 

Labour, Conditions of and Rates of Wages 34. 
Labour, Health and Safety 34. 
Labour, Housing for 34. 
Labour, Rates of Wages and Conditions 34. 
Labour, Repatriation of 34. 
Labour, Special Provision for 34. 

Language, Ability of Contractor's Representative 15.2 
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Index Clause 

Language, Ability of Superintending Staff 16.3 
Language, Ruling 5.1 
Language/s 5.1 
Law Applicable 5.1 
Local Personnel, Employment of 16.4 

Measures Against Insect and Pest Nuisance 34. 

No Remedying of Defects in Dredging Work after Completion 49.5 
No Responsibility for Cost of Searching of Dredging Work 502 
Not Foreseeable Physical Obstructions or Conditions 12.2 
Notice to Employer and Engineer 68.2 

Other Contractors, Facilities for 31.2 
Other Contractors, Opportunities for 31.1 

Payments to Contractor 60. 
Payments to Employer 60. 
Performance, Example of Security Bond for 10.1 
Performance Guarantee, Example 10.1 
Performance Security 10.1 
Performance Security, Source of 10.4 
Physical Conditions or Obstructions. Not Foreseeable 12.2 
Place of Payment 60. 
Power of Engineer to Fix Rates 52.2 
Prevention from Testing 48.5 
Programme to be Submitted 14.1 
Protection of the Environment 19.1 

Rates of Exchange 60. 
Rates of Wages and Conditions of Labour 34. 
Records of Safety and Health 35. 
Religious Customs and Festivals 34. 
Repatriation of Labour 34. 
Reporting of Accidents 35. 
Revesting and Removal of Contractor's Equipment, 

Temporary Works and Materials 54.5 
Royalties 28.2 

Safety, Security and Protection of the Environment 19.1 
Security, Safety and Protection of the Environment 19.1 
Site, Inspection of 11.1 
Source of Performance Security 10.4 
Staff, Health and Safety of 34. 
Submission of Cash Flow Estimate 14.3 
Submission of Programme 14.1 
Superintending Staff, Language Ability of 16.3 
Supply of Foodstuffs 34 
Supply of Water 34. 
Surety Bond for Performance, Example of 10.1 
Suspension of Work 40.1 

Testing, Prevention from 48.5 
Time for Completion 43.1 

Valuation of Variations 52.1 
Variations 51.1 
Variations Exceeding 15 per cent 52.3 
Vesting of Contractor's Equipment, Temporary Works and Materials 54.2 

Water, Supply of 34. 
Working Hours 45.1 
Works, Insurance of 21.1 
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EDITORIAL AMENDMENTS IN 1988 

Following publication in 1987 of the Fourth Edition of the Conditions of 
Contract for Works of Civil Engineering Construction, a number of editorial 
amendments were agreed by FIDIC. The amendments have been incorporated 
during reprinting in 1988 and the list below clarifies the differences between the 
1988 reprint and the original document. 

Page 5 Clause 9. The words "as stated in Sub-Clause 9.1 of Part 1 of these Conditions" 
have been added to the final line of the first paragraph. 

Page 6 Sub-Clause 12.2. A comma has been moved from after the word "words" to 
immediately before the word "other". The word "Site" has been capitalised. 

Page 7 Example performance guarantee. A comma previously appeared between the 
words "and" and "complete" in the third line of the paragraph beginning 
"Whereas". 
The fifth line of the paragraph beginning "Now the Condition . . ." previously 
read ". . . default by the Contract. . 

Page 12 Sub-Clause 21.3. (b) (ii). A full stop has been inserted following "50". 

Page 13 Sub-Clause 34. Repatriation of Labour. A comma has been inserted between the 
words "country)" and "shall". 

Page 14 Sub-Clause 34. Epidemics. The word "Contractor" has been capitalised in the first 
line. 
Sub-Clause 34. Alcoholic Liquor or Drugs. The word "Contractor" has been 
capitalised in the first line. 

Page 15 Sub-Clause 40.3. This was previously incorrectly listed as 40.2. 

Page 17 Sub-Clause 49.5. The last line of the first paragraph previously read" . . . extend 
beyond 730 days". 

Page 20 Sub-Clause 67.3. The word "a" previously appeared before the bracket on the 
penultimate line of the Example. 

Page 21 Sub-Clause 70.2. A comma has been moved from after the word "words" to 
immediately before the word "other". 
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FURTHER AMENDMENTS IN 1992 

The following amendments have been made to the 1988 reprint of the Fourth Edition. 
In addition, some minor changes in the use ofpunctuation marks (commas, semicolons, 
colons and stops), as well as the use of the words "or" and "and" have been introduced 
to attain uniformity in the style of all Clauses. These minor changes which improve 
the style, but which have no effect on the meaning of Clauses, have not been 
listed below. 

Contents The words "Index" and "Editorial Amendments" have been added at the bottom of the 
page. 

Page 1 INTRODUCTION. The words ", subject to minor modifications" have been added, 
and the word" equally" changed to read "also". 

Page 3 Sub-Clause 1.1. In the last sentence, the words "for example the name of an 
International Financing Institution (IFI)" have been deleted. 

Page 4 Clause 9. In the first paragraph the words "of Part I" have been added. In the second 
paragraph "1" has been corrected to read "I". 

Page 5 Clause 12. Sub-Clause 12.2. In the title the word "Adverse" has been changed to read 
"Not Foreseeable" (also amended in the Contents and the Index). 

Page 10 Sub-Clause 21.1, sub-para (a). The words "(the term "cost" in this context shall include 
profit)" have been added. 

Page 13 Example Sub-Clause for Supply of Foodstuffs. The words "staff and labour, or his 
Subcontractors" have been changed to read" staff, labour and Subcontractors" 

Page 19 Example Sub-Clause for Advance Payment. The words "interim certificate" have been 
changed to read "Interim Payment Certificate", in both the singular and plural. 

Clause 67. The first four paragraphs of the commentary have been added. 

Page 24 Sub-Clause 70.1. In the formula, the word "Based" has been corrected to read "Base". 

Page 25 Example Clause for Bribes. The word "Sub-contractors" has been corrected to read 
"Subcontractors". 

Example Clause for Details to be Confidential. In the sixth line, the words "the decision 
of" have been deleted. In the seventh line, the word "award" has been changed to read 
"determination" 

Example Clause for Expediture Restricted. In the commentary and text, the leading 
capital letters on the words "International Financing Institutions" have been changed 
to small letters. In the commentary, the word "Articles" has been changed to read "rules 
or policies". In the third line, the word "not" has been corrected to read "nor". 

EDITORIAL AMENDMENTS (1988). In the last item, the words "Line 21" have been 
corrected to read "Page 21". 
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